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Section 00010 - Solicitation Contract Form;

Section 00100 - Bidding Schedule/Instruction to Bidders;
Section 00600 - Representations and Certifications;
Section

11. The Contractor shall begin performance within 5 calendar days and complete it within 365 calendar days after receiving
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(If "YES," indicate within how many calendar days after award in Item 12B.)

ves | |no 10

13. ADDITIONAL SOLICITATION REQUIREMENTS:
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B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.
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SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)
TRATAROS CONSTRUCTION INC 718-833 6070
COSTAS N. TRATAROS
664 64TH STREET 16. REMITTANCE ADDRESS  (Include only if different than Item 14)
BROOKLYN NY 11220
See Item 14

CODE FACILITY CODE

6X854

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due.  (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE
OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$4,482,409.00 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY CODE

USACE, FINANCE CENTER MILLINGTON

5722 INTEGRITY DRIVE

ATTN: CEFC-AO-P ACCOUNTS PAYABLE BRANCH
MILLINGTON TN 38054-5005

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this 29. AWARD (Contractor is not required to sign this document.)

document and return copies to issuing office.) Contractor agrees Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
to furnish and deliver all items or perform all work, requisitions identified summates the contract, which consists of (a) the Government solicitation and

on this form and any continuation sheets for the consideration stated in this your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.

governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED 31A. NAME OF CONTRACTING OFFICER  (Type or print)
TOSIGN (Type or print) ELLA D SNELL / CHIEF, CONTRACTING DIVISION
30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA 31C. AWARD DATE

29-Sep-2001
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

Due to heightened security measures, contractors must allow adequate lead time if bids are hand carried.
If bids are hand carried/ drive to the installation, offers must have a valid drivers license, vehicle
registration, and vehicle insurance. Offers electing to park their vehicles and walk to building 301 must
have a valid 1.D. i.e., picture 1.D., drivers license or passport as well as a copy of their bid/proposal.

In some instances bid/proposals due dates have already passed. Contractors will be provided

instructions, either by telephone or amendment. For offerors that have submitted bids/proposals to 26
Federal Plaza, you must resubmit such bids/proposals.

In the event Fax'd bids/amendments/proposals are authorized, the following number apply:
Fax numbers are: 718-765-7212 or 718-765-7210

Telephone number: 718-765-7071

or

Cell phone number:; 917-533-8522

For web questions, please contact Thanh Nguyen Thanh.g.nguyen@usace.army.mil.

For contracting questions, please contact Edward Lew, at e-mail address
Edward.T.Lew@usace.army.mil, or at 917-533-8527.
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NOTICE TO OFFERERS IFB No. DACA51-01-B-0022 Failure
of any offerer
To acknowledge receipt
Of this Amendment in Amend. No. 2
Item 19. Of Standard
Form 1442 Department of the Army
May result in REJECTION New York District
Of the offer. Corps Of Engineer

26 Federal Plaza
New York, N.Y. 10278

AMENDMENT NO. 2 FOR MICHIE STADIUM SEISMIC RETROFT — PHASE |1 UNITED
STATES MILITARY ACADEMY, WEST POINT, NEW YORK.

STANDARD FORM 1442 SHOWS BID OPENING FOR 20 SEPTEMBER 2001 AT 2:00PM.
THISDATE HAS CHANGED TO 25 SEPTEMBER 2001 AT 2:00PM.

The following needs to be incorporated into the amendment:

1. Replace the bid schedule in its entirety with the attached revised bid schedule.

2. Replace 800.1 para (1) (a) (i) “Scope of Work” in its entirety with the attached “ Scope of
Work.”

3. Add “800.44 “ Coordination with other Contractors’: The Contractor should be prepared to
coordinate their activities with the two (2) other Contractors in the immediate area. The
installation of ground facilities including an elevator tower and structural steel for a new
press box will be on going. In addition, the Phase | contractor may be completing punch list
items during this period. Two larger projects are currently on going to the north and south of
the stadium. Weekly coordination meetings at an adjacent site are currently conducted due to
the activity inthisarea. A representative must attend these meetings to discuss open issues
and any problems with coordination.”

4. Add the following section “800.45 HAZARDOUS MATERIAL IDENTIFICATION &
MATERIAL SAFETY DATA (AUG 1987)

(8 The Contractor agrees to submit a Material Safety Data Sheet (Department of Labor
Form OSHA-20), as prescribed in Federal Standard No. 313B, for all hazardous material 5 days
before delivery of the material, whether or not listed in Appendix A of the Standard. This
obligation applies to al materials delivered under this contract which will involve exposure to
hazardous materials or items containing these materials.

(b) "Hazardous material", as used in this clause, is as defined in Federal Standard No.
313B, in effect on the date of this contract.
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(c) Neither the requirements of this clause nor any act or failure to act by the
Government shall relieve the Contractor of any responsibility or liability for the safety of
Government, Contractor, or subcontractor personnel or property.

(d) The Contractor shall comply with applicable Federal, State, and local laws, codes,
ordinances, and regulations (including the obtaining of licenses and permits) in connection with
hazardous material.

(e) The Government's rights in data furnished under this contract with respect to
hazardous material are as follows:

(1) To use, duplicate, and disclose any data to which this clause is applicable. The
purposes of this right are to (i) apprise personnel of the hazards to which they may be
exposed in using, handling, packaging, transporting, or disposing of hazardous materials;
(i) obtain medical treatment for those affected by the material; and (iii) have others use,
duplicate, and disclose the data for the Government for these purposes.

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with
subparagraph (e) (1) (i) above, in precedence over any other clause of this contract
providing for rights in data.

(3) That the Government is not precluded from using similar or identical data acquired
from other sources.

(4) That the data shall not be duplicated, disclosed, or released outside the Government,
in whole or in part for any acquisition or manufacturing purpose, if the following legend
is marked on each piece of data to which this clause applies:  "Thisis furnished under

United States Government Contract No and shall not be used,
duplicated or disclosed for any acquisition or manufacturing purpose without the
permission of . Thislegend shall be marked on any

reproduction of thisdata." (End of Legend)

(5) That the Contractor shall not place the legend or any other restrictive legend on any
data which (i) the Contractor or any subcontractor previously delivered to the
Government without limitations or (ii) should be delivered without limitations under the
conditions specified in the Federal Acquisition Regulation in the clause at 52.227-14,
Rights in Data.

(f) The Contractor shall insert this clause, including this paragraph (f), with appropriate
changes in the designation of the parties, in subcontracts at any tier (including purchase
designations or purchase orders) under this contract involving hazardous material.

(End of clause) (FAR 52.223-3)
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5. Replace section 800.33 in its entirety with“ SAFETY AND HEALTH REQUIREMENTS
MANUAL: Thiscontract isfor construction or dismantling, demolition, or removal of
improvements with any Department of Army agency or component. The Contractor shall
comply with al the pertinent provision of the latest version of the U.S. Army Corps of Engineers
Safety and Health Requirements Manual, EM 385-1-1, in effect the date of the solicitation. EM
385-1-1 and its changes are available at http://www.hg.usace.army.mil (at the HQ homepage,
select Safety and Occupational Health). The Contractor shall be responsible for complying with
the current edition and all changes posted on the web as of the effective date of this solicitation.

a. Itisthe Contractor's responsibility to ensure that its employees and those of any, or al
other subcontractors, do not perform any required work in surroundings, or under conditions
which are unsafe, dangerous to the employees health. All work done on USMA reservation,
must be performed in a safe manner, that is in compliance with the Corps of Engineers, Federal,
State and local safety laws and regulations.

b. To ensure thisis accomplished, prior to commencement of work at any job site, an
acceptable accident prevention plan, written by the prime Contractor for the specific work and
implementing, in detail, pertinent requirements of EM 385-1-1 and other applicable regulations,
will be forwarded to the Contractor Administrator and Post Safety Officer. The Plan shall
include, but not limited to, what control measures the Contractor will take to control hazards
associated with materials, services, operations and equipment. This plan shall provide for
frequent and regularly scheduled safety/health inspections of the work site by contractor
management who are knowledgeable of OSHA 1910 (Industrial), OSHA 1926 (Construction)
and EM 385 1-1 US Corps of Engineers Safety and Health Requirements Manual. The
Safety/Health representative shall correct any unsafe/violated condition immediately.

c. Any job performed in an unsafe or hazardous manner that creates an imminent danger
to USMA or Contractor's employees, will be shut down by the Contracting Officer or his
designate.

d. The following publications/standards are recommended for Contractor's reference
files. Thisisnot intended as an all encompassing list:

OSHA 1926 (Construction)

OSHA 1910 (Industrial)

EM 385-1-1

ANSI Standards

National Electric Code (NEC)

National Fire Protection Association Codes (NFPA)

New York State: Vehicle and Traffic Law (most recent edition)
Building Construction Code

Industrial Code Rule 23 (Department of Labor)”

6. Add the following section “800.46 ACCESS ROUTES, CONTRACTOR AREAS,
DELIVERY AND VISITOR CONTROL
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a. The Contractor will utilize only entry points as shown on the Site Plan. Contractor's
personnel and construction equipment will not be permitted in any place other than what is
designated on the Site Plan, unless specifically authorized by the Contracting Officer. The
Contractor shall make a request for authorization to use alternate limited access to the
Contracting Officer at least seven (7) calendar days in advance.

b. A staging area, with a minimum capacity for one 8 foot by 16 foot trailer, shall be
available near each of the building sites. The exact location for staging is attached to section 800
in 81/2 x 11 format. A field trailer will be provided for the COE and Contractor coordinated
between the Contracting Officer and the Contractor. The Contractor will utilize the areas within
his construction limits for his daily staging. The Contractors' staging area shall be surrounded
by a 6 ft. high, anchored to ground, chain link fence, with green or black dats for privacy
screening so that visibility through the fence is obstructed. Trailers, materias, or equipment shall
not be placed or stored outside the fenced area unless such trailers, materials or equipment are
assigned a separate and distant storage area by the Contracting Officer away form the vicinity of
the staging area but within military boundaries. Trailer, equipment, or materials shall not be
open to public view with the exception of those items, which are in support of ongoing work on
any given day. Materias shall not be stockpiled outside the fence in preparation for the next
day’swork. At the end of each work day mobile equipment, such as tractors, wheeled lifting
equipment, cranes, backhoes and like equipment, shall be parked within the fenced area. The
following shall remain fully accessible: sallyports, hydrants, standpipes and accessways, guest
parking, public utility rooms. The Contractor shall be responsible for all temporary connections
(power, water telephone, etc.) to the staging area. The Contractor shall maintain the areain a
clean and neat condition. Parking for Contractor's employees near the staging area is subject to
Contracting Officer approval. Contractor's employees parking will be limited to a remote site.
The Contractor shall be responsible for transporting employees to the project site. The
Contractor will return all such areato their origina condition unless specifically authorized by
the Contracting Officer.

c. Additional off-site storage areas, if available, may be provided by the Government
upon request from the Contractor at no additional cost. The Contractor must maintain al
necessary security of his materials and supplies at this off-site location.

d. The Contractor will be responsible for the control of material deliveries, vendors,
suppliers, prospective employees and other authorized personnel entering the project area as
relates to this contract. The Contractor will install signs at entrances to the project directing
deliveries and visitors to the proper entry points.

e. The Contractor will be permitted to utilize the staging area for material storage and
unloading, material hoists, rubbish containers, rubbish chutes (if any), temporary office and
personnel dressing facilities, and all other items required for staging.

f. The Contractor shall provide chemical toilets for his personnel in the staging areas,
and shall be responsible for cleaning and servicing these toilets in accordance with pertinent
health regulations and will assure a frequency of service as required to prevent odors or other
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nuisance. Use of toilet facilities by Contractor’s employees within the Guest Houses will not be
permitted.

g. The Contractor shall provide weather tight and waterproof storage facilities for all
materials stored at the site and required to be incorporated into the work.

h. The Contractor shall remove rubbish containers when full or every two weeks which
ever comes first.

i. The color of dumpsters, trailers, storage sheds and portable latrines shall be approved
by the Contracting Officer.

. All materials, trailers, and storage sheds in staging and construction areas shall be
elevated and stored a minimum of 3 feet from any structure or fixed object. Trailers shall have
doors on both ends.

k. Contractor shall limit employees and employee vehicles to hiswork site.”

7. Add the following section “800.47 EXISTING PARKING

The Contractor except for those areas identified as “staging areas’ shall not use the
existing parking for guests and Government employees.”

8. Add the following section “800.48 MAINTENANCE OF ACCESSROADS

a. The Contractor will be responsible for the maintenance of access roads (if applicable)
between the site staging areas and the construction site. Maintenance of access roads will
include snow removal. The Contractor will remove snow piles and rows when they affect safety,
hamper emergency and fire vehicles, or block proper drainage.

b. The Contractor will provide and alow full access to the project site to all traffic,
except as noted, to other contractors and authorized personnel as designated by the Contracting
Officer.

c. The Contractor shall not inflict damage upon land properties, roads outside the
authorized construction areas by unwarranted entry upon, driving over curbs, passage through,
damage to or disposal of, material on such land or property, or overloading of roads. The
Contractor may make a separate agreement with any other party, regarding the use of, or right to,
land or facilities outside the contract area,. If such an agreement is made, it shall be in writing
and a copy shall be furnished to the Contracting Officer. The Contractor shall hold and save the
Government, its officers and agents free from liability of any nature or kind arising from any
trespassing or damage occasioned by his operations.”

9. Add the following section “800.49 FIRE PROTECTION




DACAB51-01-C-0040
Page 9 of 65

The Contractor will provide fire protection in accordance with Section 9 of EM 385-1-1,
US Army Corps of Engineers Safety and Health Requirements Manual. The Contractor's means
of providing such protection will be included in his safety plan as required by the contract. The
plan shall include fire exits and access routes during construction and during partial acceptance
of the facilities, if any. Although the US Military Academy, West Point Fire department and
local departments with whom the US Military Academy has mutual aid agreements will respond
to emergencies, the capabilities of these departments will be limited by their available equipment
and access to the construction sites.”

10. Add the following section “800.50 SITE AND BUILDING SECURITY

(a) The Contractor will be responsible for the security of the areas within the contract
limits. When the Government takes possession of certain areas, the Contractor will be
responsible for the areas remaining under his control.

(b) The Contractor will be responsible for furnishing an identification badge to each
employee in accordance with the contract clause 00800.24 "IDENTIFICATION OF
EMPLOYEES'. The Contractor shall provide an updated list of al employees working on the
site. Thislist shal be provided on a monthly basis or when requested by the Contracting Office
throughout the duration of this contract.

(c) The Contractor shall submit awritten Security Plan for the approval of the
Contracting Officer no later than thirty (30) calendar days after receipt of the NTP. The plan will
address the requirements stated above, the various contract technical and specia requirements
and the Installation Security regulations. The Security Plan will set operating procedures and
organizational structure including designation of responsible individuals.”

11. Add the following section “800.51 UTILITY VERIFICATION

The contract drawings depict the general layout and elevations of all known utilities. The
utility lines are presented for informational purposes only and must be field verified by the
Contractor prior to the start of any utility work. The Contractor shall locate and determine
elevations of al existing utilities which he will encounter during his work and shall protect all
such utilities from any possible damage during the progress of his work. If damage should occur
due to the Contractor's operations, repairs shall be made by qualified personnel at the
Contractor's expense.”

12. Add the following section “800.52 ARTIFACTS, PRESERVATION & PROTECTION
OF HISTORICAL, ARCHAEOLOGICAL AND CULTURAL RESOURCES

Any and all items of prehistoric, historic and military relics or memorabilia, which may be
discovered in the course of the construction activities, shall remain the property of the
Government. Examples of such items include but are not limited to: printed matter or other
papers, buttons, buckles, or fragments of uniforms, buried weapons, bayonets, sabers, cannon
balls, ammunition, fragments of structures or foundations, in short any item of historical or
archaeological value. Federal legislation provides for the protection, preservation and collection
of scientific, prehistorical, historical and archaeological data, including relics and specimens
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which might otherwise be lost due to ateration of terrain or building features as a result of any
federal construction project. Any person who, without permission, injures, destroys, excavates,
appropriates or removes any historical or prehistorical artifact, object of antiquity or
archaeological resource from public lands of the United States is subject to arrest and penalty of
law.

Cultural resources on Federa property are protected and managed by the Archaeological
Resources Protection Act of 1979 and other applicable laws. The Contractor shall exercise care
S0 as not to disturb or damage artifacts or fossils (should any be uncovered) during the
excavation operations. Should the Contractor or any parties operating or associated with the
performance of this contract discover evidence of possible scientific, prehistoric, historic or
archaeological finds within the work limit lines or adjacent to work area shall immediately cease
work at that location and notify the Contracting Officer, in accordance with USMA SOP 16-1.
The Contractor shall provide the Contracting Officer with all information as to the specific
location and nature of the findings. USMA SOP 16.1 will be furnished to the Contractor at the
pre-construction meeting. The Contractor shall cooperate fully with the Contracting Officer in
implementing the procedures of USMA SOP 16.1, except that all notifications by the Contractor
shall be to the Contracting Officer and that all directions to the Contractor will be from the
Contracting Officer. Where appropriate by reason of discovery, the contracting officer may
order delays in time of performance or changes in the work or both. If such delays or changes
are ordered, an equitable adjustment will be made in the contract in accordance with the
applicable clauses of the contract.”

13. Add the following section “800.53 CONNECTION WITH WORK OF OTHER
CONTRACTS

During the period of this contract, other contracts may be in force for the construction of other
features of work on or adjacent to the site of work being accomplished under this contract. The
Contractor shall arrange his plant and shall schedule and perform the work as to effectively
cooperate with all other contractors and Government agencies. It isthe Contractor's
responsibility to know the extent of the limits of his contract. No direct or extra compensation
will be allowed on account the cooperation required.

(a) At al points of connection with work of other contracts, the Contract shall coordinate,
as required, with the adjoining contracting to insure proper and timely connections.

(b) Where the work under this contract is completed before that of the adjoining
contractor, the Contractor shall terminate his work in an approved manner ready for future
connection by the adjoining contractor. Pipes and conduits shall be closed with suitable caps or
plugs that will prevent entry of dirt or debris, but that are readily removable when fina
connections are made. For underground lines that are back-filled, approved type markers that
extend above the ground surface shall be provided to facilitate future location of the lines by the
adjoining contract.

(c) Where the work of the adjoining contractor is aready in place, the Contractor shall
perform all work required to effect the necessary connection, including locations of underground
lines, removing of caps, providing necessary adapters or joining pieces, and al related incidental
work for necessary for a proper, secure connection.”
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14. Add the following section “800.54 WORKING CONDITIONS, WORKING HOURS
AND NON-WORKING DAYS

a. Working Hours: Normal working hours shall be Monday - Friday, 0745 to 1630 hours.
The Contracting Officer must approve differences to these working hours.

b. Non-Working Days: During the course of this contract the Contractor shall not
perform any physical work on the days listed below:

(1) Graduation Week 27 May 2002-01 June 2002
(2) Reception Day 01 July 2002

(3) Football Home Games. Approx. seven (7) home football games per year are
scheduled on Saturday’s. Exact dates may be furnished to the Contractor on request in the year
that they will occur. No work will be performed during these days.

(4) All Government Holidays

(5) The Contractor should anticipate four (4) additional days each calendar year on
which no physical work shall be performed. These will be at the Governments discretion. The
actual "No Work" days will be confirmed by the Government during the work phase in
conjunction with the construction plan approval. The Contractor's schedule must reflect the
above anticipated "no work" days.

c. Working Conditions:

(1) Open trenches or road restrictions will not be permitted without the approval
of the Contracting Officer.

(2) Parades, reviews or similar ceremonies are routinely conducted up to or four
times aweek. Hours of such ceremonies are normally 5:00pm on weekdays and 11:30 am on
Saturdays, although there are exceptions to these hours. Detailed schedules of ceremonies may
be obtained two (2) months in advance on request from the Contacting Officer. In addition the
following requirements shall apply to all contractor's activities in connection with these
ceremonies:

(& Right of way shall be given to cadets marching in formation.
(b) During the actual ceremonies, the Contractor's activities that produce
noise to an extent which would distract or interfere with the ceremony, such as the operation of

extremely loud and noisy machinery, shall be suspended until the ceremony is over.

(3) Accessways shall be fully usable.
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(4) All cost for conformance with the above stated requirements shall be included
with the lump sum contract amount and no claim for extra cost shall be considered.

15. Add the following section “800.55 CONSTRUCTION DISPOSAL,, HOUSEKEEPING
AND CLEAN UP

a. All construction debris or other rubbish generated as aresult of construction activities
shall be disposed of, OFF the Military Reservation at the Contractor's expense. Scrap, debris or
surplus construction materials are not to be buried or burned on the site or disposed of in the
sanitary disposal containers operated by the Government. The Contractor must obtain al
necessary permit/applications required for the disposal of debris for off site locations. The
Contractor is responsible for obtaining al necessary permits required for the disposal of all
construction debris, including proper disposal of Hazardous Materials.

b. Spillages and Damages:. All spillage and mud from the Contractor's trucks or
activities shall be removed promptly. All damages to existing curbing, roads, walks, trees,
fencing, walls, floors, landscaping and other Government Property resulting from the
Contractor's activity, shall be repaired promptly, as directed by the Contracting Officer, and at
the Contractor's expense.

c. The Contractor shall take into full account the special Public, Military and Academic
nature of the United States Military Academy and its prominence as a tourist attraction, all of
which will be in operation during the course of this construction. Where materials or plants
cannot be kept on the designated area in neat, clean and orderly fashion, and thereby cause an
unnecessary eyesore, they shall be moved to other locations, on or off Government property, as
directed by the Contracting Officer. The Contractor shall, at all times, furnish from his own
organization a sufficient force to carry out the housekeeping and cleanup requirements on both
exterior and interior areas affected by his contract operations, on a day to day basis throughout
the life of the contract.

d. Project Housekeeping shall be done on a continual basis. Areas requiring
housekeeping include the Work area, Contractor's area, all staging areas provided to the
Contractor and around all trailers. At the end of each day, the Contractor shall leave the
housekeeping areas broom clean and free of rubbish, litter, and construction debris generated by
that day's work. In addition, Contractor shall have daily inspection to insure that building
entrances, public hallways and exits are kept vacuum clean and free of rubbish, litter, and
construction debris generated by that day’s work. Any dirt or mud which is tracked onto paved
or surfaced entrance areas, sidewalks and roadways, shall be cleaned away immediately and in
no case shall the Contractor leave the site at the close of work without verifying that all debris,
dirt or mud has been removed from any surface within the limits of construction.

e. The Contractor shall provide and maintain a dumpster of sufficient size at each project
site. The dumpster shall be replaced at regular intervals to avoid overfilling and spillage and the
area around the dumpster shall be kept clean at all times.
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f. If, a any time during the progress of the work, the Contracting Officer determines that
the Contractor is failing to comply with the requirements of the subparagraph above, he may
direct the Contractor to take such measures as he deems necessary to constitute corrective action.
Such measures may include the requirement to increase the work force assigned to the
housekeeping and cleanup operations or to work during evenings or weekends until proper job
conditions have been restored.

g. Dust control shall be performed as the work proceeds and whenever nuisance or hazard
occurs. The Contractor shall provide barriersin interior construction areas to keep occupied
areas of the building free of dust. No cost thereof shall be considered incidental to and included
in the contract prices. The Contractor shall control his operations to prevent any measurable or
visible dust from migrating outside of his work area and shall conduct daily cleaning inspections
in adjacent spaces. Contractor shall clean any areas he finds dirty and shall also coordinate with
Guest House housekeeping staff on cleaning products typically used for finishes. See Dust and
Noise Control procedure section.

h. After construction is completed in each room, hallway, and public space, contractor
shall insure the following cleaning procedures:

(1) Carpet finishes shall be vacuum cleaned.
(2) Wall/floor tile finishes shall be mop/sponge cleaned.
(3) All other finishes (suspended ceiling tile, gwb, etc...) shal be dust cleaned.

Contractor shall coordinate with Guest House housekeeping staff on cleaning products typically
used for finishes. Contractor shall be responsible for having finishes at the condition they were
before construction started. When final cleanup is completed, the Contractor shall schedule final
inspection with the Contracting Officer. Acceptance of final cleanup completion is subject to
approval of the Contracting Officer. The Contractor’s Manager shall be present at the final
cleaning inspection. If the Contractor’s performance is unsatisfactory, the Contracting Officer
will either @) determine if re-performance of minor deficiencies can be accomplished during the
fina inspection or b) prepare and furnish a written site inspection checklist for major deficiencies
which indicates those areas that require re-performance (failed inspection) and can not be
accomplished during the final inspection. Contractor shall then reschedule another final
inspection.”

16. Add the following section “800.56 DISPOSAL AND BURNING

No open burning of construction material and debris will be permitted on the construction
sites during the extent of this contract. Construction debris and other rubbish shall be disposed
of, off of the Military Reservation. Burning of rubbish or site removal items will not be
permitted. Scrap, debris and surplus construction materials are not to be disposed of in the "Post
Sanitary Disposal Containers’ (Dumpsters), which are distributed throughout the area, but must
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be loaded in the Contractor's dumpsters for disposal at alocation other than the United States
Military Academy.”

17. Add the following section “800.56A OPERATION AND MAINTENANCE MANUALS

(a) The Contractor shall provide six (6) sets of operation and maintenance manuals to be
used for training, operation and maintenance of each piece of operating equipment and material
finishes. All material shall be clearly identified, including its location on the project. Sheets shall
be 8 1/2" x 11", except pull out sheets which may be neatly folded to 8 /2" x 11". Manuals shall
be properly indexed, bound in plastic covered 3 ring, loose leaf binder with the project title
lettered on the front cover, and shall contain:

1. Name, address, phone number and trade of all subcontractors.

2. Complete maintenance instruction; name, address and phone number of installing
contractor, manufacturer's local representative, for each piece of operating equipment.

3. Narrative consisting of instruction for equipment and systems to include:
a. Description of system and intent.
b. Start-up Procedures.
c. Emergency Procedures.
d. Shut-down Procedures.
e. Maintenance Instructions.
f. Wiring Diagrams and trouble shooting guidelines.
0. System Layout Diagrams

4. Catalog data on plumbing fixtures, valves, water heaters, heating and cooling
equipment, temperature controls, fans, electrical panels, service entrance equipment, elevators
and light fixtures.

5. Instructions for use in training and operation and maintenance of each item of
operating equipment.

6. Manufacturer's name, type, color designation for ceramic tile, resilient floors,
windows, doors, brick, concrete block, paint, roofing and other materials.

(b) Submit six (6) copies of maintenance manual to the Contracting Officer for the
Installation's use prior to request for substantial completion.

(c) Operation and Maintenance Instructions: The Contractor shall provide at his own
expense competent manufacturer's representatives to completely check out all mechanical and
electrical systems and items covered by the drawings and technical provision of this contract.
This requirement shall be scheduled just prior to and during the initial start-up and before
regquesting the final inspection of a phase. After all systems are functioning properly, the
representative shall instruct Installation maintenance personnel in the proper operation and
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maintenance of each item. In addition, to the instruction given at the project, Installation
personnel shall be given a one day classroom instruction course of the operation and
maintenance of the systems. This training shall be video taped and provided to the Government.

(d) Posted Operating Instructions: All major items of mechanical equipment shall have
posted in a convenient and appropriate location operating instruction consisting of photo
engraved description of system operation, including necessary diagrams keyed to valve and
piping identification systems.”

18. Add the following section “800.57 PREPARATION OF DD FORM 1354 " TRANSFER
OF ACCEPTANCE OF MILITARY REAL PROPERTY":

At the conclusion of this contract, the Contractor will compile and furnish to the
Contracting Officer all costs and quantity data of materials and systems furnished and installed.
A list of items for which the costs and quantity datais required and blank DD1354's will be
furnished to the Contractor by the Government. The Contractor shall return this information to
the Contracting Officer within ten (10) days from receipt of the list in the form of a DD1354
form.

1. NO Asbestos Statement : Upon completion of the work, the Contractor and all of his
subcontractors shall provide a written statement stating that "No Asbestos-Containing”
material/products were used in the construction.

2. The Contractor shall submit al project closeout documents not previously provided to
the Contracting Officer at the time of the Beneficial Occupancy Inspection.”

19. Add the following section “800.58 SCAFFOLDING

The Contractor shall furnish and securely set and maintain scaffolding required for the
work. All scaffolding shall be made of good, sound materias, of adequate strength and
dimensions for its intended use and substantially braced and secured to insure safety for those
required using it. Scaffolding shall aso comply with OSHA and EM 385.1-1. The Contractor
shall submit detailed scaffolding drawings to the Contracting Officer for information only.”

20. Add the following section “800.59 COORDINATION OF TRADES

The contract drawings are in part diagrammatic and show the general arrangement of
duct, piping and other mechanical and electrical trades. The Contractor must have a competent
engineer on the project site to coordinate all field-work and shop drawings of the various trades
prior to installation and/or submission of field or shop drawings for approval. The Contractor
shall alot spaces to the various trades prior to installation of the work. In spaces where all the
various installations cannot be accommodated, the Contractor shall notify the Contracting
Officer and shall submit alternate solutions as to its solution at no cost to the Government. The
decision of the Contracting Officer shall be final.

The Contractor shall be responsible for the coordinated drawings of the various trades showing
locations and sizes of all sleeves, electric outlets, inserts, piping, shafts, hangers, lights, ducts,
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catwalks, pads, chases, sprinklers, smoke detectors, soffits, fascias, steel trusses, etc. Composite
signed-off coordinated shop drawings shall be developed at 3/8" equals 1'-0 scale showing all
mechanical-electrical work in hung ceilings and chases.”

21. Add the following section “800.60 PROGRESS PHOTOGRAPHS

The Contractor, as directed by the Contracting Officer's representative, shall submit monthly, a
minimum of twelve (12) 8" X 10" color photographs showing construction progress.”

22. Add thefollowing section “800.59 MATERIAL HOISTS

The Contractor shall furnish, maintain and operate all materials hoists as required to complete
this contract. Hoists shall be complete with all equipment necessary for operation, and shall meet
any and all applicable laws and regulations. Materia hoists shall be located on the existing site
as directed by the Contracting Officer. Hoists shall be enclosed by atemporary 8-0" high chain
link fence.”

23. Add the following section “800.60 PARTNERING

In order to most effectively and efficiently accomplish the work provided for in this contract, the
Government is encouraging the formation of a cohesive, mutually beneficial partnership with the
Contractor and its subcontractors. This partnership would strive to draw on the strengths, skills
and knowledge of each organization to achieve a quality product done right the first time, within
budget, safely and on schedule. The focus of partnering is to build cooperative relationships,
avoid or minimize disputes and actively pursue the attainment of common goals by the
Contracting parties. Success will be dependent upon teamwork characterized by open and
effective communications while always adhering to the highest professional standards.

The partnership would be bilateral in makeup and participation. Any costs associated with the
effectuation of this partnership would be shared with no change in the contract price.”

24. Add the following section “800.61 DIG SAFE PERMIT

The contractor shall be responsible for obtaining a dig safe permit prior to commencing any
excavation. The digging permit is referred to as the "Dig-Safe Permit" and the procedure for
obtaining this permit is as follows:

a. The contractor shall notify the Contracting Officer in writing 20 working days prior to
commencing any excavation. Notification letter must include areas to be excavated, reason for
excavation, depth of excavation, and any supporting information such as drawings to allow the
processing of permit. A copy of the Dig Safe Permit Request and permit will be provided to the
contractor at the pre-construction conference. The top portion of the request must be filled out
by contractor and submitted to the Contracting Officer. The contractor shall not be compensated
for any delay caused by failure to notify government on timely basis to obtain the digging
permit.

b. Government personnel will mark the APPROXIMATE location of utilities in the area of
the proposed work at least 5 workdays prior to the planned excavation date. 1n the event these
markings are damaged or washed-off, the contractor must contact the Contracting Officer. Since
markings are approximate, excavation must be performed with due care. When excavating in
areas adjacent to marked utilities, only hand excavation will be acceptable.
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c. Once the permit is approved and signed by the Chief of the Utilities Division a Dig-Safe
Permit will be issued to the contractor. From the issuance of the Dig-Safe permit, the contractor
has two weeks to commence excavation, after that the permit will no longer be valid and will
have to be re-submitted.

d. Intheevent that any utility line is damaged during excavation, all excavation will stop, and
the Contracting Officer shall be contacted immediately. The contractor shall take immediate
action to repair the damaged utility at no additional cost to the Government. If utility lines are
uncovered which were not identified in the Dig-Safe Permit, the Contracting Officer or
Contracting Officer Representative will be contacted, a determination will be made as to which
utility isinvolved and whether the lines are active or abandoned. When an unknown lineis
uncovered, it will be treated as "live" until determined otherwise.”

25. Add the following section “800.62 PEST CONTROL

(& The Contractor shall deposit al food refuge in sealed trash containers to restrict food
source for rodents.

(b) The Contractor shall replace construction dumpsters at least every two weeks to
prevent rodent harborage.

(o) All materias, trailers, and storage sheds in staging and construction areas shall be
elevated and stored a minimum of 3 feet from any structure or fixed object.

(d) The Contractor shall provide access to the construction area to the West Point pest
control personnel and contractor. The West Point pest control contractor will conduct two site
visits daily, one at the end of the construction day to set traps for rodents and one at the start of
the construction day to remove traps.

(e) The Contractor shall cap all pipes at the end of each day to prevent pest infiltration.”

26. Add the following section “800.63 COORDINATION MEETINGS

Weekly coordination meetings shall be conducted by the Contracting Officer
representative with the Contractor and West Point personnel to review and coordinate the
construction schedule. The Contractor shall provide typed minutes of each meeting within three
(3) days of meeting.

The Contractor shall submit at each meeting, for approval by the Contracting Officer a
“two (2) week construction look ahead” construction plan indicating the type and extent of
construction to be performed. The plan shall be submitted 14 calendar days prior to actual
construction.”

27. Add the following section “800.64 CONTRACTOR'SKEY MANAGEMENT
PERSONNEL
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The following are the minimum requirements for the contractor’ s key management
personndl. In case of differences between the requirements of this section and any other part of
the contract the most stringent will apply.”

(A) CONTRACTOR PROJECT MANAGER (Overall Manager of the Project)

a The Contractor’s Project Manager shall have the following minimum
gualifications:

1. Ten (10) years experience as a Project Manager with a minimum of five years
in the “field”, on projects of comparable complexity, scope of work and cost.

2. Demonstrate knowledge of proper construction practices, procedures and
management.

3. Demongtrate proficiency in reading and interpreting contract documents.

4. Demonstrate that he is capable, efficient, knowledgeable of contract
requirements, cooperative, fair, reasonable ,negotiated fairly in good faith,
committed to customer satisfaction and to producing a quality product in
conformance with the terms of the contract.

b. Position Requirements Shall Include:

1. Perform al Project Management duties required of the Contractor.

2. Serve asthe Governments sole point of contact in all matters relating to the
work including, but not limited to, contract compliance; progress of work;
scheduling; financial matters and “change orders’.

3. Attend al job meetings.

c. The Contractor shall submit qualifications of proposed Project Manager for approval by the
Contracting Officer. Resume shall include minimum of three (3) clients with points of contact
and telephone numbers who can be contacted regarding the individuals performance.

d. If the Contracting Officer determines that the Project Manager is not fulfilling the
requirements of his position, the Contracting Officer may require that the Contractor replace the

Project Manager.

(B) CONTRACTOR SUPERINTENDENT (Overall Field Manager Responsible for

Construction)

a. The Contractor’s Superintendent shall have the following minimum qualifications:
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1. Five (5) years experience as a superintendent, in the “field”, on projects of
comparable complexity, scope of work and cost.

2. Demonstrate knowledge of proper construction practices.

3. Demonstrate proficiency in reading and interpreting construction plans
and specifications.

4. Demonstrate that he is capable, efficient, knowledgeable of contract
requirements, cooperative, fair, reasonable, committed to customer
satisfaction and to producing a quality product in conformance with the
terms of the contract.

b. Position Requirements Shall Include:

1. Perform all superintendent duties required of the Contractor, except any
duties required under “ Superintendence of Subcontractors’ contract
clause.

2. Serve asthe Governments sole “Field” point of contact in all matters
relating to the work including, but not limited to, scheduling of work,
utility interruptions and testing.

3. Attend al job meetings.
4. Beonsiteat al timesduring construction.

c. The Contractor shall submit qualifications of proposed superintendent for approval by
the Contracting Officer. Resume shall include minimum of three (3) clients with
points of contact and telephone numbers who can be contacted regarding the
individual s performance.

d. If the Contracting Officer determines that the Superintendent is not fulfilling the
requirements of his position, the Contracting Officer may require that the Contractor
replace the Superintendent.

(C) CONTRACTOR QUALITY CONTROL MANAGER (Manager & Field Quality Control
Personnel)

a The Contractor’s Quality Control Manager shall have the following minimum
gualifications:

1. Five (5) years of construction quality control related experience of which two (2) years
experience as a Quality Control Manager in the “field”, on projects of comparable
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complexity, scope of work and cost. He shall be a graduate of a recognized construction
management course.
2. Demonstrate knowledge of proper Quality Control practices, procedures and
management.

3. Demongtrate proficiency in reading and interpreting contract plans and specs.
e. Demonstrate that he is capable, efficient, knowledgeable of contract

requirements, cooperative, fair, reasonable, committed to customer
satisfaction and to producing a quality product in conformance with the terms

of the contract.

b. Position Requirements Shall Include:
1. Perform all Quality Control Management duties required of the Contractor.

2. Serve asthe Governments sole point of contact in all matters relating to the quality of the
work including, but not limited to, contract compliance & testing procedures .

3. Have no other duties except Quality Control.

4. Attend all job meetings.

5. On-diteat all times during construction.
c. The Contractor shall submit qualifications of proposed Quality Control manager for
approval by the Contracting Officer. Resume shall include minimum of three (3) clients

with points of contact and tel ephone numbers who can be contacted regarding the
individuals performance.

d. If the Contracting Officer determines that the Quality Control Manager is not

fulfilling the requirements of his position, the Contracting Officer may require that the
Contractor replace the Quality Control Manager.

(D) SAFETY MANAGER (Principal in Charge of Enforcing Safety Codes)

a. The Contractor’s Safety Manager shall have the following minimum qualifications:

1. Five years experience as Safety Manager, with a minimum of three of those yearsin
the “field”, on projects of comparable scope, hazardous material s/wastes and construction
hazards and proximity of general public.

2. Demonstrate a sound working knowledge of Federal and State occupational and
construction health and safety regulations.
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3. Have current certification in First Aid and CPR from a recognized approved
organization such as the American Red Cross.

4. Have specialized training in personal and respiratory protective equipment and proper
use of air monitoring instruments and air sampling methods and procedures. Have
completed a 40-hour OSHA compliance based construction safety training course.

5. Demonstrate that is capable, efficient, cooperative, reasonable, knowledgeable of
Safety requirements and committed to customer satisfaction and producing a safe project
in conformance with the terms of the contract.

b. Position requirements shall include:
1. Perform all Safety Management duties required of the Contractor.

2. Serve as the Government’ s sole point of contact, for al matters relating to the safety of
the work.

3. Continually enforce and implement the Safety requirements of the Contract, including
the Accident Prevention Plan.

4. Have the responsibility and authority to stop work at any time unsafe work practices,
conditions or hazards to building occupants or other persons are present.

5. Beon site at all times during building demolition activities. During all other activities,
the Site Safety Officer, as required by the Safety and Health requirements manual
EM385-1-1, may fulfill the position requirements of the Safety Manager.

c. The Contractor shall submit qualifications of proposed Safety Manager for approval by the
Contracting Officer. Resume shall include minimum of three (3) clients with points of contact
and telephone numbers who can be contacted regarding the individuals performance.

d. If the Contracting Officer determines that the Safety Manager is not fulfilling the requirements
of his position, the Contracting Officer may require that the Contractor replace the Safety
Manager.

(E) CONTRACTOR ASSISTANT SUPERINTENDENT/SUBCONTRACT MANAGER

a. The Contractor’s Assistant Superintendent shall have the following minimum
gualifications:

1. Four (4) years experience as a superintendent, in the “field”, on projects of
comparable complexity, scope of work and cost.

2. Demonstrate knowledge of proper construction practices.
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3. Demonstrate proficiency in reading and interpreting construction plans and
specifications.

4. Demonstrate that he is capable, efficient, cooperative, fair, reasonable,
committed to customer satisfaction and to producing a quality product in
conformance with the terms of the contract.

b. Position Requirements shall include:

1. Perform all Assistant Superintendent duties required of the Contractor, and any
duties required under “ Superintendence of Subcontractors’ contract clause.

2. Serve as the Governments' sole “Field” point of contact in all matters relating
to the subcontracted work including, but not limited to, scheduling of work, utility
interruptions and testing.

3. Attend all job meetings.
4. Serves as the alternate in the event that the Superintendent is absent.
5. Beon site at all times during construction of subcontracted work.

c. The Contractor shall submit qualifications of proposed Assistant Superintendent for
approval by the Contracting Officer. Resume shall include minimum of three (3) clients
with points of contact and telephone numbers who can be contacted regarding the
individuals performance.

d. If the Contracting Officer determines that the Assistant Superintendent is not fulfilling
the requirements of his position, the Contracting Officer may require that the Contractor
replace the Assistant Superintendent.

e. Note that the “ Superintendence of Subcontractors“ clause requires an additional
superintendent if the subcontracted work exceeds 70% of the value of the work. This
additional superintendent will have al of the above qualifications and position
requirements.

28. Add the following section “800.65 CONTINUITY OF QUALITY PERFORMANCE

The contractor agrees that, in the event of any staffing or corporate changes, or substitution of
subcontractors and/or consultants, during the performance of this contract, including its option
periods, the employees, subcontractors, or consultants engaged in the performance of the
contract will continue to have the qualifications, professional background, education, and
experience equal to that proposed by the contractor and accepted by the Government for contract
award.”
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29. Add the following section “800.66 GOVERNMENT RESIDENT MANAGEMENT SYSTEM :
The Government will utilize an in-house NAS/Contract Administration program entitled "Resident
Management System” (RMS). The Contractor shall utilize Government furnished CQC Report Forms.
These forms may be in addition to other forms generated by the contractor's NAS system; however, the
Government furnished formsis required to be submitted and kept current. The Contractor shall submit
completed forms at the same time and in addition to the schedules required by the clauses of the contract
entitled “Schedules for Construction Contracts'. RMS forms shall be updated and resubmitted as the
work progresses and in accordance with the requirements specified herein. RMS includes, but is not
necessarily limited to CQC, QC planning, pay activities, features of work, subcontractors, contractor
staff, QC requirements, submittal.”

30. Add the following section “800.67 DISPENSARY AND HOSPITAL FACILITIES

The facilities of the United States Military Academy Post Hospital are available to use by the
Contractor only for the emergency treatment of his personnel injured at the job site. Charges to the
Contractor for the use of said facilities will be at prevailing rates for the services provided and billing
and payment will be made by separate transaction between the USMA Hospital and the Contractor.”

31. Add thefollowing section “800.68 CONTRACTOR WARRANTY MANAGEMENT

1. References:
a. Clause “Warranty of Construction”, (FAR 52.246-0021)
b. Clause “Inspection of Construction” (FAR 52.246-12)
c. Specia Requirement paragraph entitled ” Record Drawings”
d. Specification Section entitled “ Contractor Quality Control”

2. Generd: In order to insure that the Government systematically receives al warranties of
construction, equipment and systems to which it is entitled, the contractor shall execute all
actions as required by above references and as contained herein.

3. Post-Completion Inspections: For purposes of management of construction warranties, the
Government conducts four and nine month warranty inspections with using agencies. The
Contractor is encouraged to attend these inspections in order to better manage any warranty
items for which it may be responsible.

4. Tagging of Extended Warranty Items. The Contractor shall install tags to identify items
protected by extended warranty, i.e. longer than the one year general warranty of construction.
The tags shall be minimum 3 inches by 5 inches in size, machine-printed in minimum 14-point
type, and shall be weatherproof. Tags shall be attached to equipment if accessible or to
accessible control panel, etc. Asaminimum, tags shall indicate the following information:

“Extended Warranty Item:”
Name of Item
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Name of System with which associated, number designation within system, or other
identifier
Model Number
Serial Number

Start and end Dates of Warranty

Contract number

Contract Name

Contractor Name

Point of Contact name, organization and telephone number.

5. Posting of Instructions: In addition to any posting of operating procedures as may be required
elsewhere in this contract, any equipment or system for which proper operation or maintenance
iscritical in order to preserve warranties, prevent damage, or for reasons of safety shall have
proper operating procedures posted near the equipment or near the operating point. Instructions
shall be protected by 1/16 inch thick plastic sheet. Asaminimum such equipment or system
shall include:

Electrical Substations

Transformers

Electrical Generators

Major HVAC System components including chillers, air-handlers, fans, etc.
HVAC Control Panel

Boilers

Air Compressors

6. Warranty Meeting. At least 14 days prior to the 80% completion point of this

contract (or deliverable phase thereof ), the contractor will notify the Government representative
for the purpose of scheduling a meeting to clarify understandings of responsibilities with respect
to warranties to which the Government is entitled. The Government and contractor shall attend
the warranty meeting, as well as any subcontractors, or suppliers involved in the warranty
process. The Warranty Plan (below) shall have already been submitted and approved by the
Government before the warranty meeting can take place, and shall be the basis of the meeting’s
agenda.

7. Warranty Plan. At least 30 days before the planned warranty meeting, the contractor shall
submit a warranty plan for Government approval per section “Submittals’. The Warranty Plan
shall include all required actions and documents to assure that the Government receives all
warranties to which it is entitled. The plan shall be in narrative form and contain sufficient detail
to render it suitable for use by future maintenance and repair personnel, whether tradesmen, or of
engineering background, not necessarily familiar with this contract. The term “status’ as
indicated below shall include due date and whether item has been submitted or was
accomplished. As a minimum the plan shall indicate:

a. Roles and responsibilities of all personnel associated with the warranty process,
including points of contact and telephone numbers within the organizations of the
contractor’s, subcontractors or suppliers involved.
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b. Listing and status of O& M manuals and As-built drawings, and expected
delivery dates.

c. Listing and status of all training to be provided to Government personnel,
whether specified by contract or required by manufacturers.

d. Listing and status of delivery of al Certificates of Warranty for extended
warranty items,

to include roofs, HVAC balancing, pumps, motors, transformers, and for all
commissioned systems such as fire protection and alarm systems, sprinkler systems,
lightning protection systems, etc.

e. A list for each warranted equipment, item, feature of construction or system
indicating:

Name of item
Model and seria numbers.
Location where installed
Names of manufacturers or, suppliers and phone numbers.
Names addresses and tel ephone numbers of sources of spare parts
Warranties and terms of warranty. This shall include one-year overall warranty of
construction as required by ref. 1.a. Clearly indicate which items have extended
warranties.
Cross-reference to warranty certificates as applicable
Starting point and duration of warranty period.
Summary of maintenance procedures required to continue the warranty in force.
Cross-reference to specific pertinent Operation and Maintenance manuals
Organization, names and phone numbers of persons to call for warranty service
Typical response time and repair time expected for various warranted

equipment

f. The contractor’s plans for attendance at the Four and Nine month post- construction
warranty inspections conducted by the Government.

g. Procedure and status of tagging of all equipment covered by extended warranties.

h. Copies of instructions to be posted near selected pieces of equipment where
operation is critical for warranty and/or safety reasons.”

32. Replace section 1451 in its entirety with the attached.
33. Replace section 1330 in its entirety with the attached.

34. Replace section 1420 in its entirety with the attached.



DACAS51-01-C-0040

Page 26 of 65

35. Revised Wage rates are attached.

36. Thefollowing revision to the structural drawings:

S01:

Correct typo note H, add note N1 to clarify any disturbed concrete is to be
patched, Clarify tyfo product of precast bearing blocks is in the FYFE
scope.

S02:
Revise CMU walls, show same as background (screened) to make dwg easier to
read, Clarify linework at B1, B2, and B3 to make dwg easier to read.

S03:
Revise CMU walls to show same as background (screened) to make dwg easier
to read.

S04:

Correct note at precast seat to plate girder connections, correct self
reference to sheet at section cuts (x/S4-Sxx, S4 was not indicated
correctly).

S38 and S39:
Revise linework per ACOE comments to make drawing easier to read.

S40:
Revise leader note on detail 1, and revise leader note detail 2.

S41:
Revise linework per ACOE comments to make drawing easier to read.

S42:
Linework revised to make drawing easier to read. Clarified (E) concrete
versus (N) non-shrink grout versus (N) patched concrete.

S43:

Revised linework to improve clarity of drawing at detail 2 and 2A,
clarified welding versus potential to utilize (E) bolts at detail 4,
Clarified welding requirement at detail 3.

S44:

Revised stirrup size from #5 to #4 to increase tolerance available in fitup
(smaller bars with tighter bend radius), corrected graphic of stirrups on
beam B1, B2, B3 elevations to agree with indicated spacing, added
additional stirrup graphic to clarify that center region(s) of B1, B2, B3
are to be provided with one stirrup rather than pairs of nested stirrups as
occur at the ends. Clarified dimensions of B1, B2, B3 shown in sections.

37. The Architectural drawings have been revised. The drawings included in this amendment replace the
original drawings.

END OF AMENDMENT
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Items Accepted and I ncorporated for Contract Award:

1. CLINs 0001, 0002, 0003 (0003aa), 0004, and 0005;
2. Contractor’s bid confirmation letter dated, 27 Sep 01,
3. Wage Determination, General Decision Number BY 010007, dated 06 Jul 01,

4. Small Business Subcontracting Plan, dated 28 Sep 01.
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SECTION 00010 Solicitation Contract Form
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0001 MICHIE STADIUM 1.00 Lump Sum $936,787.00 $936,787.00
SEISMIC UPGRADES,
PHASE |
All labor, materials, equipment and plant and all incidentals for the Seismic
Retrofit of the West Stands at Michie Stadium, Phase 11, as per the Contract
Drawings and Specification excluding CLINs 0002-0005.
NET AMT $936.,787.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0002 FIBERWRAP 1.00 Lump Sum  $2,678,000.00 $2,678,000.00
INSTALLATION
EFFORT
All labor, materials equipment and plant associated with all work to be
performed by Fyfe Co. LLC.
NET AMT $2,678,000.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 UPGRADES (see SLIN Lump Sum $ $
0003aa)
All labor, materials & equipment for all work identified in section 800.1 (a)(i)
asthe base bid for the optional items.( Funding provided for thisline item under
SLIN 0003aa.)
NET AMT $
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003aa ANCILLARY 1.00 Lump Sum $488,890.00 $488,890.00
UPGRADES
All labor, materials & equipment for all work identified in section 800.1 (a)(i)
asthe base bid for the optional items.
NET AMT $488,890.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AA Optional Unit Priced 810.00 Square $165.00 $133,650.00
Items Foot
Labor, materials and equipment associated with OH - 2 as defined in Spec
Section 03350 and the plans.
NET AMT $133,650.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AB Optional Unit Priced 810.00 Square $185.00 $149,850.00
Items Foot
Labor, materials and equipment associated with OH - 3 as defined in Spec
Section 03350 and the plans.
NET AMT $149,850.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AC Optional Unit Priced 810.00 Square $195.00 $157,950.00

Items Foot
Labor, materials and equipment associated with OH - 4 as defined in Spec
Section 03350 and the plans.
NET AMT $157,950.00
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ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AD Optional Unit Priced 525.00 Square $75.00 $39,375.00
Items Foot
Labor, materials and equipment associated with OH - 5 as defined in Spec
Section 03350 and the plans.
NET AMT $39,375.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AE Optional Unit Priced 525.00 Square $70.00 $36,750.00
Items Foot
Labor, materials and equipment associated with OH - 6 as defined in Spec
Section 03350 and the plans.
NET AMT $36,750.00
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AF Optional Unit Priced 480.00 Square $60.00 $28,800.00
Items Foot
Labor, materials and equipment associated with TR - 1 as defined in Spec
Section 03350 and the plans
NET AMT $28,800.00
ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AG Optional Unit Priced 220.00 Linear $40.00 800.00
Items Foot
Labor, materials and equipment associated with TR - 2 as defined in Spec
Section 03350 and the plans.
NET AMT $8,800.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003AH Optional Unit Priced 220.00 Linear $40.00 $8,800.00
Items Foot
Labor, materials and equipment associated with TR - 3 as defined in Spec
Section 03350 and the plans.
NET AMT 800.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004 ANCILLARY 1.00 Lump Sum $287,925.00 $287,925.00
UPGRADES
All labor, materials & equipment for all work identified Bid Option 2 on Sheet
A -1.00andA -5.00thruA - 5.01.
NET AMT $287,925.00
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0005 STADIUM SEISMIC 1.00 Lump Sum $90,807.00 $90,807.00

PH 11 1HB9632A 100
All labor, materials & equipment for all work identified as Bid Option 3 on
sheet A.-1.00 and A.3.00.
NET AMT $90,807.00
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SECTION 00100 Bidding Schedul€e/Instructions to Bidders



SECTION 00700 Contract Clauses

CLAUSES INCORPORATED BY REFERENCE:

52.202-1 Alt|
52.203-3
52.203-5
52.203-7
52.203-8

52.203-10
52.203-12
52.204-4
52.209-6

52.211-13
52.211-18
52.214-26
52.214-27

52.214-28

52.214-29
52.219-8
52.219-9 Alt |
52.219-16
52.222-3
52.222-4

52.222-6

52.222-7

52.222-8

52.222-9

52.222-10
52.222-11
52.222-12
52.222-13
52.222-14
52.222-15
52.222-21
52.222-26
52.222-27
52.222-35

52.222-36
52.222-37

52.223-6
52.223-14
52.225-13
52.226-1

Definitions (May 2001) --Alternate |

Gratuities

Covenant Against Contingent Fees

Anti-Kickback Procedures

Cancellation, Rescission, and Recovery of Fundsfor Illegal or
Improper Activity

Price Or Fee Adjustment For Illegal Or Improper Activity
Limitation On Payments To Influence Certain Federal Transactions
Printed or Copied Double-Sided on Recycled Paper

Protecting the Government's Interest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment
Time Extensions

Variation in Estimated Quantity

Audit and Records--Sealed Bidding

Price Reduction for Defective Cost or Pricing Data - Modifications
- Sealed Bidding

Subcontracting Cost Or Pricing Data--M odifications--Sealed
Bidding

Order Of Precedence--Sealed Bidding

Utilization of Small Business Concerns

Small Business Subcontracting Plan (Oct 2000) Alternate |
Liquidated Damages-Subcontracting Plan

Convict Labor

Contract Work Hours and Safety Standards Act - Overtime
Compensation

Davis Bacon Act

Withholding of Funds

Payrolls and Basic Records

Apprentices and Trainees

Compliance with Copeland Act Requirements

Subcontracts (Labor Standards)

Contract Termination-Debarment

Compliance with Davis-Bacon and Related Act Regulations.
Disputes Concerning Labor Standards

Certification of Eligibility

Prohibition Of Segregated Facilities

Equal Opportunity

Affirmative Action Compliance Requirements for Construction
Affirmative Action For Disabled Veterans And Veterans of the
Vietnam Era

Affirmative Action For Workers With Disabilities

Employment Reports On Disabled Veterans And Veterans Of The
Vietnam Era

Drug Free Workplace

Toxic Chemical Release Reporting

Restrictions on Certain Foreign Purchases

Utilization Of Indian Organizations And Indian-Owned Economic
Enterprises

MAY 2001
APR 1984
APR 1984
JUL 1995
JAN 1997

JAN 1997
JUN 1997
AUG 2000
JUL 1995

SEP 2000
APR 1984
OCT 1997
OCT 1997

OCT 1997

JAN 1986
OCT 2000
OCT 2000
JAN 1999
AUG 1996
SEP 2000

FEB 1995
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1988
FEB 1999
FEB 1999
FEB 1999
APR 1998

JUN 1998
JAN 1999

MAY 2001
OCT 2000
JUL 2000
JUN 2000
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52.227-1
52.227-2

52.227-4
52.228-1
52.228-11
52.228-14
52.229-3
52.229-5
52.231-5000
52.232-5
52.232-17
52.232-23 Alt |
52.232-27
52.232-33

52.233-1
52.233-3
52.236-2
52.236-3
52.236-4
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-14
52.236-15
52.236-17
52.236-21
52.236-21 Alt |
52.236-26
52.242-13
52.242-14
52.243-4
52.244-6
52.245-1
52.245-3
52.246-12
52.246-21
52.247-34
52.249-2
52.249-2 Alt |

52.249-10
52.252-4
52.252-6
52.253-1
252.203-7001

Authorization and Consent JUL 1995
Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement
Patent |ndemnity-Construction Contracts APR 1984
Bid Guarantee SEP 1996
Pledges Of Assets FEB 1992
Irrevocable Letter of Credit DEC 1999
Federal, State And Local Taxes JAN 1991

Taxes--Contracts Performed In U S Possessions Or Puerto Rico APR 1984
Equipment Ownership and Operating Expense Schedule (Mar 1995) MAY 1999

Payments under Fixed-Price Construction Contracts MAY 1997
Interest JUN 1996
Assignment of Claims (Jan 1986) - Alternate | APR 1984
Prompt Payment for Construction Contracts MAY 2001
Payment by Electronic Funds Transfer--Central Contractor MAY 1999
Registration

Disputes DEC 1998
Protest After Award AUG 1996
Differing Site Conditions APR 1984
Site Investigation and Conditions Affecting the Work APR 1984
Physical Data APR 1984
Material and Workmanship APR 1984
Superintendence by the Contractor APR 1984
Permits and Responsibilities NOV 1991
Other Contracts APR 1984

Protection of Existing Vegetation, Structures, Equipment, Utilities, APR 1984
and Improvements

Operations and Storage Areas APR 1984
Use and Possession Prior to Completion APR 1984
Cleaning Up APR 1984
Accident Prevention NOV 1991
Availability and Use of Utility Services APR 1984
Schedules for Construction Contracts APR 1984
Layout of Work APR 1984
Specifications and Drawings for Construction FEB 1997
Specifications and Drawings for Construction (Feb 97) - Alternate | APR 1984
Preconstruction Conference FEB 1995
Bankruptcy JUL 1995
Suspension of Work APR 1984
Changes AUG 1987
Subcontracts for Commercial Items and Commercial Components MAY 2001
Property Records APR 1984
Identification of Government-Furnished Property APR 1984
Inspection of Construction AUG 1996
Warranty of Construction MAR 1994
F.O.B. Destination NOV 1991

Termination For Convenience Of The Government (Fixed-Price)  SEP 1996
Termination for Convenience of the Government (Fixed-Price) (Sep SEP 1996
1996) - Alternate |

Default (Fixed-Price Construction) APR 1984
Alterations in Contract APR 1984
Authorized Deviations In Clauses APR 1984
Computer Generated Forms JAN 1991

Prohibition On Persons Convicted of Fraud or Other Defense- MAR 1999

Contract-Related Felonies
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252.203-7002 Display Of DOD Hotline Poster DEC 1991
252.204-7003 Control Of Government Personnel Work Product APR 1992
252.204-7004 Required Central Contractor Registration MAR 2000

252.205-7000 Provisions Of Information To Cooperative Agreement Holders DEC 1991

252.209-7000 Acquisition From Subcontractors Subject To On-Site Inspection ~ NOV 1995
Under The Intermediate Range Nuclear Forces (INF) Treaty

252.209-7004 Subcontracting With Firms That Are Owned or Controlled By The MAR 1998
Government of a Terrorist Country

252.219-7003 Small, Small Disadvantaged and Women-Owned Small Business APR 1996
Subcontracting Plan (DOD Contracts)

252.225-7012 Preference For Certain Domestic Commodities AUG 2000
252.225-7031 Secondary Arab Boycott Of Israel JUN 1992

252.227-7033 Rightsin Shop Drawings APR 1966
252.236-7000 Modification Proposals-Price Breakdown DEC 1991
252.236-7001 Contract Drawings, Maps, and Specifications AUG 2000
252.243-7001 Pricing Of Contract Modifications DEC 1991
252.243-7002 Requests for Equitable Adjustment MAR 1998

252.244-7000 Subcontracts for Commercial Items and Commercial Components MAR 2000
(DoD Contracts)

252.246-7000 Material Inspection And Receiving Report DEC 1991

252.247-7023 Transportation of Supplies by Sea MAR 2000
252.247-7024  Notification Of Transportation Of Supplies By Sea MAR 2000
52.232.5000 Payment for Materials Delivered Off-Site (Mar 1995) MAY 1999

CLAUSESINCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 5 (Contracting Officer insert
number) calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently,
and (c) complete the entire work ready for use not later than 365. * The time stated for completion shall include
final cleanup of the premises.

*The Contracting Officer shall specify either anumber of days after the date the contractor receives the notice to
proceed, or a calendar date.

(End of clause)

52.219-4 NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS
CONCERNS (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears
on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offerswill be evaluated by adding afactor of 10 percent to the price of all offers,
except--

(i) Offersfrom HUBZone small business concerns that have not waived the evaluation preference;
(ii) Otherwise successful offersfrom small business concerns;

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for
application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and
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(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of
Understanding or other international agreement with aforeign government.

(2) Thefactor of 10 percent shall be applied on aline item basis or to any group of items on which award may be
made. Other eval uation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both aHUBZone small business concern and asmall disadvantaged business concern will
receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged
business price eval uation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or
adjustment shall be cal culated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation
preference, in which case the factor will be added to its offer for eval uation purposes. The agreementsin paragraph
(d) of this clause do not apply if the offeror has waived the eval uation preference.

____ Offeror electsto waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a
contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent
for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of
manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business
concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be
will be spent on the concern’'s employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for
personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in
paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end
items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply
in connection with construction or service contracts.

(End of clause)

52.225-9 BUY AMERICAN ACT--BALANCE OF PAYMENTS PROGRAM—CONSTRUCTION
MATERIALS (FEB 2000)

(a) Definitions. As used in this clause--
Component means any article, material, or supply incorporated directly into construction materials.
Construction material means an article, material, or supply brought to the construction site by the Contractor or a

subcontractor for incorporation into the building or work. The term also includes an item brought to the site
preassembled from articles, materials, or supplies. However, emergency life safety systems, such as emergency



DACAB51-01-C-0040
Page 35 of 65

lighting, fire alarm, and audio evacuation systems, that are discrete systems incorporated into a public building or
work and that are produced as complete systems, are evaluated as a single and distinct construction material
regardless of when or how the individual parts or components of those systems are delivered to the construction site.
Materials purchased directly by the Government are supplies, not construction material.

Cost of components means--

(1) For components purchased by the Contractor, the acquisition cost, including transportation costs to the place of
incorporation into the end product (whether or not such costs are paid to adomestic firm), and any applicable duty
(whether or not aduty-free entry certificate isissued); or

(2) For components manufactured by the Contractor, all costs associated with the manufacture of the component,
including transportation costs as described in paragraph (1) of this definition, plus allocable overhead costs, but
excluding profit. Cost of components does not include any costs associated with the

manufacture of the end product.

Domestic construction material means--
(1) An unmanufactured construction material mined or produced in the United States; or

(2) A construction material manufactured in the United States, if the cost of its components mined, produced, or
manufactured in the United States exceeds 50 percent of the cost of all its components. Components of foreign
origin of the same class or kind for which nonavailability determinations have been made are treated as domestic.

Foreign construction material means a construction material other than a domestic construction material.

United States means the 50 States and the District of Columbia, U.S. territories and possessions, Puerto Rico, the
Northern Mariana I slands, and any other place subject to U.S. jurisdiction, but does not include leased bases.

(b) Domestic preference. (1) This clause implements the Buy American Act (41 U.S.C. 10a-10d) and the Balance of
Payments Program by providing a preference for domestic construction material. The Contractor shall use only
domestic construction material in performing this contract, except as provided in paragraphs (b)(2) and (b)(3) of this
clause.

(2) Thisrequirement does not apply to the construction material or components listed by the Government as follows:
[Contracting Officer to list applicable excepted materials or indicate “none’]

(3) The Contracting Officer may add other foreign construction material to the list in paragraph (b)(2) of this clause
if the Government determines that

(i) The cost of domestic construction material would be unreasonable. The cost of a particular domestic construction
material subject to the requirements of the Buy American Act is unreasonable when the cost of such material
exceeds the cost of foreign material by more than 6 percent. For determination of unreasonable cost under the
Balance of Payments Program, the Contracting Officer will use afactor of 50 percent;

(ii) The application of the restriction of the Buy American Act or Balance of Payments Program to a particular
construction material would be impracticable or inconsistent with the public interest; or

(iii) The construction material is not mined, produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities of a satisfactory quality.

(c) Request for determination of inapplicability of the Buy American Act or Balance of Payments Program. (1)(i)
Any Contractor request to use foreign construction material in accordance with paragraph (b)(3) of this clause shall
include adequate information for Government eval uation of the request, including--
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(A) A description of the foreign and domestic construction materials;
(B) Unit of measure;
(C) Quantity;
(D) Price;
(E) Time of delivery or availability;
(F) Location of the construction project;
(G) Name and address of the proposed supplier; and

(H) A detailed justification of the reason for use of foreign construction materials cited in accordance with paragraph
(b)(3) of this clause.

(ii) A request based on unreasonabl e cost shall include a reasonable survey of the market and a completed price
comparison tablein the format in paragraph (d) of this clause.

(iii) The price of construction material shall include al delivery costs to the construction site and any applicable
duty (whether or not a duty-free certificate may be issued).

(iv) Any Contractor request for a determination submitted after contract award shall explain why the Contractor
could not reasonably foresee the need for such determination and could not have requested the determination before
contract award. If the Contractor does not submit a satisfactory explanation, the Contracting Officer need not make a
determination.

(2) If the Government determines after contract award that an exception to the Buy American Act or Balance of
Payments Program applies and the Contracting Officer and the Contractor negotiate adequate consideration, the
Contracting Officer will modify the contract to allow use of the foreign construction material. However, when the
basis for the exception is the unreasonabl e price of adomestic construction material, adequate consideration is not
less than the differential established in paragraph (b)(3)(i) of this clause.

(3) Unless the Government determines that an exception to the Buy American Act or Balance of Payments Program
applies, use of foreign construction material is noncompliant with the Buy American Act or Balance of Payments
Program.

(d) Data. To permit evaluation of requests under paragraph (c) of this clause based on unreasonabl e cost, the
Contractor shall include the following information and any applicable supporting data based on the survey of
suppliers:

Foreign and Domestic Construction Materials Price Comparison

Construction material description Unit of measure Quantity Price (dollars) \1\

Item1
Foreign construction Material.... .......cccccviriiiies crerinieeere s e
Domestic CoNSLruction Material... ......ccccccvivieiies everie s eiees cereeeiee e e nreeans
Item 2
Foreign construction material.... .....cccccveciiiiiies cevivevee s cvee e
Domestic construction material... ........ccccooieiiiies ieeeiiiecceeeees e

Include all delivery coststo the construction site and any applicable duty (whether or not a duty-free entry
certificateisissued).
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List name, address, telephone number, and contact for suppliers surveyed. Attach copy of response; if oral,
attach summary.
Include other applicable supporting information.

(End of clause)

52.228-15 PERFORMANCE AND PAYMENT BONDS--CONSTRUCTION (JUL 2000)-
(a) Definitions. As used in this clause--

Original contract price means the award price of the contract; or, for requirements contracts, the price payable for
the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the specified minimum
quantity. Original contract price does not include the price of any options, except those options exercised at the time
of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror shall
furnish performance and payment bonds to the Contracting Officer asfollows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of contract award
shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A). The penal amount of payment bonds at the time of contract award shall
be 100 percent of the original contract price.

(3) Additional bond protection. (i) The Government may require additional performance and payment bond
protection if the contract price isincreased. The increase in protection generally will equal 100 percent of the
increase in contract price.

(ii) The Government may secure the additional protection by directing the Contractor to increase the penal amount
of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary reinsurance
agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee provision of the
solicitation, or otherwise specified by the Contracting Officer, but in any event, before starting work.

(d) Surety or other security for bonds. The bonds shall bein the form of firm commitment, supported by corporate
sureties whose names appear on the list contained in Treasury Department Circular 570, individual sureties, or by
other acceptable security such as postal money order, certified check, cashier's check, irrevocable letter of credit, or,
in accordance with Treasury Department regulations, certain bonds or notes of the United States. Treasury Circular
570 is published in the Federal Register or may be obtained from the U.S. Department of Treasury, Financial
Management Service, Surety Bond Branch, 401 14th Street, NW, 2nd Floor, West Wing, Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the payment
bond isvoid unlessitisinwriting, signed by the person whose right is waived, and executed after such person has
first furnished labor or material for usein the performance of the contract.

(End of clause)

52.236-1 PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least twenty (20)
percent of the total amount of work to be performed under the contract. This percentage may be reduced by a

supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the
Contracting Officer determines that the reduction would be to the advantage of the Government.
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52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect asif they weregivenin
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed el ectronically at this/these address(es):

http://web2.deskbook.osd.mil/htmlfilessDBY _far.asp



SECTION 00800 Specia Contract Requirements

General Decison Number NY 010007
General Deci sion Nunmber NY010007 sg

Super seded General Decision No. 000007

State: New York

Construction Type:
BUI LDI NG

HEAVY

HI GHWAY

County(ies):
DUTCHESS SULLI VAN
ORANGE ULSTER
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BUI LDI NG CONSTRUCTI ON PRQJIECTS (does not include single famly
HEAVY AND

homes and apartnent up to and including 4 stories),

Hl GHVWAY CONSTRUCTI ON PRQIECTS

Modi fi cati on Number Publ i cati on Date
03/ 02/ 2001
03/ 09/ 2001
04/ 06/ 2001
05/ 04/ 2001
06/ 01/ 2001
07/ 06/ 2001

abrwWNEFO

COUNTY(i es):
DUTCHESS SULLI VAN
ORANGE ULSTER

ASBE0040M 05/01/ 1997
Rat es
SULLI VAN AND ULSTER COUNTI ES

| NSULATOR/ ASBESTOS WORKERS

(includes application of al

insulating materials, protective

coverings, coatings and finishes

to all types of nechanical systens 19. 680

HAZARDOUS WASTE HANDLERS

Duties linmted to preparation

wetting; stripping; renoval;

scrappi ng; vacuum ng; baggi ng;

and di sposing of all insulation

mat eri al s whet her they contain

asbestos or not from nmechanica

systens 16. 07

Fringes

10. 18
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ASBEO091M 07/01/ 1999
Rat es Fringes
DUTCHESS AND ORANGE COUNTI ES

| NSULATOR/ ASBESTOS WORKER

(I'ncludes application of al

insulating materials, protective

coverings, coatings, and finishes

to all types of mechanical systens) 27. 87 16. 52

HAZARDOUS MATERI AL HANDLER

Duties limted to preparation

wetting, stripping, renmova

scrappi ng, vacuuni ng, baggi ng

and di sposing of all insulation

materi al s; whether they contain

asbestos or not from nechanci a

systens 20. 85 4. 75

BO LOOO5A 09/01/ 2000
Rat es Fringes
BO LERMAKER $34. 92 20. 73+a

FOOTNOTE:

a. PAID HOLI DAYS: New Years Day, Thanksgiving Day, Menori al
Day, |ndependence Day, Labor Day and Good Friday, Friday after

Thanksgi vi ng, Christnmas Eve Day and New Years Eve

BRNY0029C 06/01/1999
Rat es Fringes
DUTCHESS, ORANGE (Excl uding the
town of Tuxedo), SULLI VAN, AND
ULSTER COUNTI ES

BUI LDI NG CONSTRUCTI ON
Bri ckl ayers, Cenent Masons,
Pl asterers, Stone Masons 21. 46 11. 20

HI GHWAY CONSTRUCTI ON
Bri ckl ayers, Cenent Masons,
Pl asterers, Stone Masons 21. 96 11. 20

ORANGE COUNTY (I ncluding the town
of Tuxedo)

BUI LDI NG CONSTRUCTI ON
Bri ckl ayers, Cenent Masons,
Pl asterers, Stone Masons 25. 38 12. 80

HEAVY & HI GHWAY CONSTRUCTI ON
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Bri ckl ayers, Cenent Masons,
Pl asterers, Stone Masons 25. 88 12. 80

CARPO019A 06/01/1999

Rat es Fringes
BUI LDI NG CONSTRUCTI ON
Carpenters, MIIwights,
Pile Drivers 23.50 11. 10
HEAVY & HI GHWAY CONSTRUCTI ON
Carpenters, MIIwights,
Pile Drivers 23.50 11. 10
CARP1456E 07/01/2000
Rat es Fringes
DOCKBUI LDERS 33.39 22.81
ELECO0363A 04/01/ 2001
Rat es Fringes

ORANGE COUNTY ( HARRI MAN, WOODBURY, MONROE, TUXEDO, CHESTER, WAR-
W CK, WAWAYHANDA, GOSHEN, WALLKILL AND M DDLETON TOWNSHI PS)

ELECTRI Cl AN 32.00 14. 42
DUTCHESS, SULLI VAN, ULSTER AND THE REMAI NDER OF ORANGE COUNTY

ELECTRI Cl AN 28.00 14.18

ELEC1249B 05/ 06/ 2001

Rat es Fringes

LI NE CONSTRUCTI ON ( LI NEMAN)

LI GHTI NG AND TRAFFI C SI GNAL

| NCLUDI NG ANY AND ALL FI BER

OPTI C CABLE NECESSARY FOR THE

TRAFFI C SI GNAL SYSTEMS, AND

TRAFFI C MONI TORI NG SYSTEMS, ROAD

WEATHER | NFORMATI ON SYSTEMS
Li neman and Techni ci an 27.13 7.50+6. 5%ra
G oundman Di ggi ng Machi ne Operat or 24. 42 7.50+6. 5%ra
Mechani ¢ 21.70 7.50+6. 5%a
Groundman Truck Driver (Tractor

Trailer Unit) 23. 06 7.50+6. 5%+a

Groundman Truck Driver 21.70 7.50+6. 5%a
Fl agman 16. 28 7.50+6. 5%+a

PAI D HOLI DAYS:

a. Menori al Day, New Year's Day, President's Day, Good

Fri day, Decoration Day, |ndependence Day, Labor Day, Thanksgiving
Day, Christmas Day, and El ection Day for the President of the



United States and El ection Day for the Governor
State, provided the enpl oyee works two days before or

after the holiday.

ELEC1249D 05/ 06/ 2001

Rat es
LI NE CONSTRUCTI ON
Subst ati on:
Li neman & Techni ci an 28.75
Cabl e Splicer 31.63
Groundrman di ggi ng machi ne Operat or 25. 68
Mechani c 23.00
Groundman truck driver
(tractor trailer unit) 24. 44
Ground man truck driver 23.00
Fl agman 17. 25
Swi tching structures; railroad
catenary installation and
mai nt enance, third rail type
underground fluid or gas filled
transm ssion conduit and cable
i nstallations (including any and
all fiber optic ground product
by any ot her nane manufactured
for the dual purpose of ground
fault protection and fiber optic
capabilities), pipetype cable
i nstallation and nmi ntenance jobs
or projects, and mai ntenance
bondi ng of rails; Pipetype cable
installation
Li neman & Techni ci an 30. 04
Cabl e Splicer 33.04
Groundrman Di ggi ng Machi ne Operat or 27.04
Mechani c 24.03
Groundman Truck Driver (Tractor-
trailer unit) 25.53
Groundman Truck Driver 24.03
Fl agman 18. 02

Over head and underground distri -
buti on and mai ntenance work and

all overhead and under ground

transm ssion |line work including
any and all fiber optic ground wire,
fiber optic shield wire or any other
i ke product by any other nane

manuf actured for the dual purpose of
ground fault protection and fiber
optic capabilities (where no other
trades are or have been involved):

DACAS51-01-C-0040

of New Yor k

two days

Fri nges

EUENENEN

~N ~~

EENENEN

~N N~

. 50+7%ra
. 50+7%ra
. 50+7%ra
. 50+7%a

. 50+7%ra
. 50+7%ra
. 50+7%ra

. 50+7%ra
. 50+7%ra
. 50+7%ra
. 50+7%a

. 50+7%+a
. 50+7%a
. 50+7%+a
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Li neman and Techni ci an

Cabl e Splicer

Groundrman di ggi ng machi ne operator
Mechani c

Groundman truck driver (tractor
trailer unit)

Groundman Truck driver

Fl agman

Overhead transm ssion |ine work
(where other trades are or
have been invol ved):

Li neman and Techni ci an

Cabl e Splicer

Groundrman di ggi ng machi ne operator
Mechani c

Groundman truck driver (tractor
trialer unit)

Groundman truck driver

Fl agman

TELEPHONE, CATV FI BEROPTI CS
CABLE AND EQUI PMENT

Cabl e splicer/Central Ofice
Per son

I nstal |l er Repai rman- Tel edat a
Li neman/ Tecni ci an- Equi pnent
Oper at or

Groundmran

TREE TRI MVER

FOOTNOTE:

a. PAID HOLI DAYS: New Year's Day,

Good Friday, |ndepenence Day, Labor

28.
28.
25.
23.

24.
23.
.25

17

31.
31.
28.
25.

26.

25.
18.

19.

18.
10.

15.

Presi dent s’

Day,

States and El ection Day for the Governor

provi ded the enpl oyee works two days before or two days after the

hol i day.

75
75
88
00

44
00

25
25
13
00

56

00
75

61

63
84

89

Day,
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. 50+7%ra
. 50+7%ra
. 50+7%ra
. 50+7%a

EENENEN

. 50+7%ra
. 50+7%ra
. 50+7%ra

~N ~~

. 50+7%a
. 50+7%ra
. 50+7%ra
. 50+7%ra

~N N~

. 50+7%+a
. 50+7%ra
7.50+7%a

~ ~

2.80+3%

2.80+3%
2.80+3%

3. 80+3%b

Menori al Day,

Thanksgi vi ng Day,
Christmas Day, and el ection Day for the President of the United

of New York State,

b. New Years Day, Washington's Birthday, Good Friday,

Decorati on Day, |ndependence Day,

Labor

Day, Veteran's

Thanksgi vi ng Day, Day after Thanksgiving Day and Chri st nas

Day

ELEC12491 05/06/ 2001

SULLI VAN COUNTY

LI NE CONSTRUCTI ON

Rat es

Fringes
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LI GHTI NG AND TRAFFI C SI GNAL

LI NEMAN | NCLUDI NG ANY AND ALL

FI BER OPTI C CABLE NECESSARY FOR
THE TRAFFI C SI GNAL SYSTEM TRAFFIC
MONI TORI NG SYSTEMS AND ROAD WEATHER
| NFORVATI ON SYSTEMS. .

Li neman & Techni ci an 25. 86 7.50+6. 5%ra
G oundman Di ggi ng Machi ne Operator 23.27 7.50+6. 5%ta
Mechani ¢ 20. 69 7.50+6. 5%ra
Groundman Truck Driver (tractor
trailer unit) 21.98 7.50+6. 5%ra
Groundman Truck Driver 20. 69 7.50+6. 5%+a
Fl agman 15.52 7.50+6. 5%+a
FOOTNOTE:

a. New Years Day, Menorial Day, |ndependence Day, Labor Day,
Thanksgi vi ng Day, Christms Day, plus President's Day, Good

Fri day, Decoration Day, Election Day, for the President of the
United States and El ection Day for the Governor of the State of
New York, provided the enployee works the day before or the day
after the holiday.

ELEVO138A 05/01/2001
Rat es Fringes
ELEVATOR CONSTRUCTOR
MECHANI C 35. 055 9. 99+a+b

FOOTNOTE:

a. PAID HOLI DAYS: New Year's Day, Menorial Day, |ndependence
Day, Labor Day, Thanksgiving Day, Friday after Thanksgi vi ng, and
Christmas Day.

b. PAI D VACATI ON: Enpl oyer contributes 8% of regul ar basic
hourly rate as vacation pay for enployees with nore than 5 years
of service, and 6% for enployees with | ess than 5 years of

servi ce.

* ENG 0106D 07/01/2001
Rat es Fringes
NORTHERN PART OF DUTCHESS (To The Northern Boundary |ine of
the City of Poughkeepsi e)

POAER EQUI PMENT OPERATORS HEAVY AND HI GHWAY

GROUP 1 26. 36 12. 80+a
GROUP 2 25.93 12. 80+a
GROUP 3 25.02 12. 80+a
GROUP 4 22. 45 12. 80+a
GROUP 5 27.54 12. 80+a
GROUP 6 26. 86 12. 80+a
GROUP 7 27. 36 12. 80+a
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POWNER EQUI PMENT OPERATORS HEAVY & HI GHWAY CLASSI FI CATI ONS

GROUP 1:-Boom Truck (over 5 tons), Crane, Cherry Picker (over 5
ton capacity), Derricks (steel erection), Dragline, Overhead
Crane (Gantry or Straddle type) Pile Driver, Truck Crane

GROUP 2:- Automated Concrete Spreader (CM Type), Automated Fine
Grader, Backhoe (Except Tractor Munted, Rubber Tired), Backhoe
Excavator Full Swing (CAT 212 or similar type), Belt Placer (CM
Type), Blacktop Plant (Automated), Boomtruck (5 tons and under),
Cabl eway, Cai sson Auger, Central M x Concrete Plant (Automated),
Concrete Curb Machine, Self-Porpelled, Slipform Concrete Punp
(8" or over), Dredge, Dual Drum Paver, Excavator (Al Purpose-
Hydraulically Operated) (Gradall or simlar), Front End Loader (4
cu. yd. and over), Head Tower (Sauernman or Equal), Hoist (Two or
Three drum), Holland Loader, M ne Hoist, Muicking Machi ne or Ml e,
Pavement Breaker (SP) Wertgen; PB-4 and sinilar type, Power
Grader, Profiler (over 105 H. P.), Quad 9, Quarry Master (or

equi val ent), Scraper, Shovel, Side Boom Slip Form Paver, Tractor
Drawn Belt-type | oader, Truck or Trailer Munted Log Chipper
(Self feeder), Tug Operator (Manned Rented Equpnent excl uded),
Tunnel Shovel

GROUP 3 - Asphalt Paver, Backhoe (Tractor Mounted, Rubber Tired),
Bi t um nous Spreader and M xer, Bl acktop Pl ant (Non-Autonated),

Bl ast or Rotary Drill (Truck or Tractor Mounted), Boring Mchine,
Cage- Hoi st, Central M x Plant (Non-Automated) and Al Concrete
Batching Plants, Cherry Picker (5 Tons Capacity and Under),
Conpressors (4 or |ess) Exceeding 2000 C.F.M Conbi ned Capacity,

Concrete Paver (over 16S), Concrete Punp (Under 8"), Crusher,

Di esel Power Unit, Drill Rigs (Tractor Munted), Front End Loader
(under 4 c.y.), Hi -Pressure - Boiler (15 | bs. and over), Hoi st
(One Drum) Kol man Pl ant Loader and Sinmilar Type Loaders, L.C M
Wor k Boat Operator, Loconotive, Miintenance Engi neer/ G easeman/
Wel der, M xer (For Stabilized Base Sel f-Propelled), Mpnorail

Machi ne, Pl ant Engi neer, Pug MIIl, Punp Crete, Ready M x Concrete
Pl ant, Refrigeration Equi prment (For Soil Stabilization), Road

W dener, Roller (Al Above Subgrade), Sea Mil e, Self-contained

Ri de-on- Rock Drill, excluding Air Track Type Drill, Skidder,
Tractor Wth Dozer and/or Pusher, Trencher, Tugger-Hoist, Verneer
saw (ride on, any size or type), Wnch, Wnch Cat.

GROUP 4 - A-Frame Wnch Hoist on Truck, Ballast Regul ator (R de-
On), Conpressors (4 not to exceed 2000 C.F.M Conbi ned Capacity;
or 3 or less with nore than 1200 C.F.M but not to exceed 2000
C.F.M), Dust Collectors, Generators, Punps, Welding Mchi nes,
Light Plants (4 of Any Type OF Conbi nation), Concrete Pavenent
Spreaders and Fini shers, Conveyor, Directional Drill Machine
Locator, Drill Core, Electric Punp Used In Conjunction with Well
Poi nt System Farm Tractor with Accessories, Fine Grade Machine,
Fork Lift (under 15 ft.), G out Punp Gunite Machine, Hamrers
(Hydraulic-Sel f-Propelled), Hydra-Spiker (Ri de-On), Hydro-Blaster
WAt er, Post Hol e Di gger and Post Driver, Power Sweeper, Roller
(Grade and Fill), Scarifier (Ri de-On Spansaw (Ri de-On), Skid

St eer | oader (Bobcat or similar), Sunbersible Electric Punp (Wen



DACAB51-01-C-0040
Page 46 of 65

Used In Lieu O Well Point System, Tanper (Ride-On), Tie
Extractor (Ride-On), Tie Handler, Tie Inserter (Ride-On), Tie
Spacer (Ride-On), Tire Repair, Track Liner, Tractor Wth Towed
Accessories, Vibratory Conpactor, Vibro Tanp, Well Point,
Aggregate Plant, Boiler (Used In Conjunction Wth Production),
Cenment and Bin Operator, Conpressors (3 or |less not to Exceed
1200 C.F.M Conbi ned Capacity), Dust Collectors, Cenerators,
Punmps, Wel di ng Machi nes, Light Plants (3 or less of Any Type or
Combi nation), Concrete Paver or M xer (16S and under), Concrete
Saw (Sel f-Propelled), Fireman, Form Tanper, Hydraulic Punp
(Jacking System), Light Plants, Ml ching Manchine, Qler,

Par apet - Concrete or Pavenent Grinder, Power Broom (Towed), Power
Heat er man, Revi nius Wdener, Shell Wnder, Steantleaner,
Tractor.

GROUP 5 - Master Mechanic
GROUP 6 - Crane Premiumw th Boom Length and Jib 150" - 199°

GROUP 7 - Crane Premiumwi th Boom Length and Jib 200" and Over.

Tower Crane Premnium $ .50
Hazmat work prem um $2.50
Hydr ogr aphi ¢ $ .50
FOOTNOTES:

a. PAID HOLI DAYS: New Year's Day, Menorial Day, |ndependence
Day, Labor Day, Thanksgiving Day, Christnmas Day, provided the
enpl oyee works the day before and the day after the holiday.

ENG 0106M 05/ 01/ 2001
Rat es Fringes
NORTHERN PART OF DUTCHESS (TO THE NORTHEN BOUNDARY LI NE OF
THE CI TY OF POUGHKEEPSI E) BUI LDI NG CONSTRUCTI ON

POAER EQUI PMENT OPERATOCRS:

GROUP 1: 22. 67 11. 90+a
GROUP 2: 24. 14 11. 90+a
GROUP 3: 22.64 11. 90+a
GROUP 4: 22.24 11. 90+a
GROUP 5: 21. 57 11. 90+a
GROUP 6:

1 24. 49 11. 90+a

2 24. 84 11. 90+a

3 25. 64 11. 90+a

4 26. 14 11. 90+a

5 26. 64 11. 90+a
GROUP 7

1 24. 64 11. 90+a

2 25. 64 11. 90+a

3 26. 14 11. 90+a

4 26.54 11. 90+a
GROUP 8 22.92 11. 90+a

GROUP 9 25.14 11. 90+a
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Hazardous work - Anytinme Operating Eni ngeers
are involved with |l evel C or above, $2.50 per
hour over regular rate.

FOOTNOTE:
a. Paid Holiday: New Years Day, Menorial Day, |ndependence Day
Labor Day, Thanksgiving Day, Christmas Day,

POWNER EQUI PMENT OPERATOR CLASSI FI CATI ONS
GROUP 1: Self-contained crawer drill, hydraulic rock drill.

GROUP 2: Crane, hydraulic cranes, tower crane, |oconotive crane,
pil edriver, cableway, derricks, whirlies, dragline, boomtruck
(over 5 tons)

GROUP 3: Shovel, Al backhoe (except tractor mounted rubber
tired John Deere 510 or smaller), gradalls, power road grader

all CM equipnment, front-end rubber tire | oader, tractor-nounted
drill (quarry master), mucking machine, concrete central mx

pl ant, concrete punp, Belcrete system automated asphalt concrete
pl ant and tractor road paver, boomtruck (5 tons and under).

GROUP 4: Backhoe, (tractor nounted rubber tired equivalent to
John Deere 510 or |ess), bulldozer, pushcat, tractor
traxcavator, scraper, LeTourneau grader, formfine grader, road
roller, blacktop roller, blacktop spreader, power broons,
sweepers, trenching machi ne, Barber Green |oader, side boons,
hydr ohamrer, concrete spreader, concrete finishing machi ne, one

drum hoi st, power hosting (single drum, hoist - two drum or
nore, three drum engi ne, power hoisting (two drum and over), two
drum and swi ngi ng engi ne, three drum swi ngi ng engi ne, hod hoi st,
A-L frame wi nches, cord and well drillers (one drun), post hole
di gger, nodel CHB Vibro-Tanp or simlar machine, batch bin and
pl ant operator, dinkey |oconptive, skid steer |oader, track
excavator 5/8 cu. yd. or snaller.

GROUP 5: Fork lift, high lift, lull, OQler, fireman and heavy-
duty greaser, boilers, and steam generators, punp, vibrator

not or mi xer, air conpressor, dust collector, welding nmachine,
wel | point, mechanical heater, generators, tenporary |ight

pl ants, concrete punps, electric subnersible punp 4" and over,
mur phy type di esel generator, conveyor, elevators, concrete m xer
and bel crete power pack (belcrete system), seeding, and nul ching
machi nes, punps.

GROUP 6: Boomlength prem uns over GROUP || rates:

1 over 130 ft .35
2 over 185 ft .70
3 over 210 ft 1.50
4 over 250 ft 2.00
5 over 295 ft 2.50

GROUP 7: Tower Crane Prem um over GROUP |l rates:
1 over 5 stories . 50



2 over 10 stories 1.50
3 over 15 stories 2.00
4 over 20 stories 2.50
GROUP 8: Master Mechanic (other than nu

Mast er Mechani ¢ on nucl ear wor

cl ear work)

k

DACAS51-01-C-0040

ENG 0137B 03/ 05/ 2001

Rat

BUI LDI NG CONSTRUCTI ON

POVNER EQUI PMENT OPERATCRS:

GROUP 1-A 31
GROUP 1-B 29.
GROUP 2- A 30.
GROUP 3-A 29.
GROUP 3-B 28.
GROUP 4- A 29.
GROUP 4-B 27.
GROUP 5-A 28.
GROUP 5-B 26.
GROUP 6-A-1 33.
GROUP 6- A-2 32.
GROUP 6-A-3 31.
GROUP 6- A-4 33.
GROUP 6-A-5 36.
GROUP 6- A-6 28.
GROUP 6- A-7 38.
GROUP 6-B-1 25.
GROUP 6- B-2 26.
GROUP 6-B-3 26.
GROUP 6-B-4 26.
GROUP 6-B-5 29.
NOTES: Hazmat: 20% above regul ar rage
Punpi ng operation Prem um
Crane Operators (100-149 ft) 2.
Crane Operators (149 ft +) 3.

Loader Operators (over 5 cu yd)

Shovel Operators (over 4 cu yd) 1.

FOOTNOTE:

a. New Years Day, Menorial Day, |ndepe
Thanksgi vi ng Day, Christmas Day, plus Lincoln's Birthday,
Washi ngton's Birthday, Good Friday,
Novenber El ection Day, Veteran's Day.

es Fringes
DUTCHESS COUNTY ( POUGHKEEPSI E AND SOUTH THERE- OF)

65
25
60
50
05
20
90
10
65
25
20
10
70
65
90

45
30
50
55
65
00

. 50

00
00

. 50

00

ndence Day, Labor

Col unmbus Day,

POVNER EQUI PMENT OPERATORS CLASSI FI CATI ON

GROUP 1-

15.
15.
15.
15.
15.
15.
15.
15.
15.
15.
15.
15.
15.
15.
15.

15.
15.
15.
15.
15.
15.

95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a
95+a

95+a
95+a
95+a
95+a
95+a
95+a

Day

A: Carrier- trailer horse; concret-portable hoist; crane
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& hoi st engi neer-steel (concrete, material, super structure sub-
structure); derrick (stone-steel); elevator & cage; hoist-

si ngl e/ doubl e or triple drum hoist-portable nobile unit; hoist
engi neer-concert (crane-derrick-nmne hoist); hoist engineer-

mat eri al ; overhead crane; power house plant; telephies

(cabl eway); whirly; maintenance engineer; Lull hilift or simlar
hydraulic crane 25 ton and over; cherry picker 25 tons and over;
backhoe O iver 88; fordson; dynahoe; dual purpose and simlar
machi nes; Barber G een Loader-euclid |oader or simlar type;
conway or simlar nucking macki ng machi nes; dragline; gradall
shovel ; backhoe etc. (crawler or truck); front end | oaders;
hydraul i c boom jersey spreader; |lift slab console; |etournequ or
tounapul | (scrapers over 20 yds struck); nucking machi nes;
pavenment breaker (air ram; paver (concrete); road boring

machi ne; road mi x machi nes; ross carrier and sinilar machines;
post hol e digger; shovel (tunnels); side boom spreader
(asphalt); scoopnobile-tractor-shovel over 1 1/2 yds. trenching
machi nes vermeer concrete saw trencher and simlar; tractor type
denolition equi pnent; winch truck (a frane); hydraulic crane over
10 ton up to 25 ton); cherry picker over 10 ton up to 25 ton)

GROUP 1-B: Conpressor (steel erection); pulse neter and push
button buzz box; elevator; nmechanic (outside) all types; wel der
scrapers 20 yds struck and under; machine pulling sheep's foot
roller; vibratory rollers; roller 4 tons and over.

GROUP 2-A: Conpactor self-propelled; grader; bulldoze D7 and
simlar tractors with a draw bar horsepower of 100 or over;
bul | dozer D6 and under; wel der; scraper 20 yds struck and under
machi ne pulling sheep's foot roller; vibratory rollers.

GROUP 3-A: Asphalt plant; boiler (high pressure); concrete

m xi ng plants; concrete punp; firenmen; forklift; forklift
(electric); joy drill or simlar tractor drilling machine; | oader
- 1 1/2 yards and under; |oconotive (all sizes); m xer concrete -
21E and over; portable asphalt plant; portable batch plant;
portabl e crusher; quarry master; stone crusher; well drilling
machi ne and wel | point system cherry picker under 10 tons;
hydraul i c crane under 10 tons; concert buffy; one yard an up ride
on dunper (benford or simlar).

GROUP 3-B: Conpressor over 125 cu. feet; conveyor belt machine
regardl ess of size; lighting unit (portable & generator); welding
machi ne (steel erection and excavation); and conpressor plant;
stud machi ne; | adder hoist.

GROUP 4-A: Air tractor drill; batch plant; bendi ng nmachi ne;
concrete breaker; concrete spreader; curb cutter nachine; farm
tractor (all types); finishing nmachine-concrete; hepavac cl ean
air machine (all simlar types: renoval of asbestos etc.);

mat eri al hopper -sand-stone-cenent; m xer-concrete-under 21E

mul chi ng grass spreader; punp-gypsum etc., punp-plaster-grout
-fireproofing; shop nechanic (not enployed on job site); roller
under 4 ton; spreading and fine gradi ng machine; steel cutting
machi ne; syphon punp-air-steam tar joint nmachine; turbo jet
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burner or simlar equipnment; vibrator (1 to 5); fine grading
machi ne; roof hoist (tugger hoist); television caneras-water-
sewer - gas-etc.

GROUP 4-B: Conpressor to 135 feet; dust; dust collector; heater
all types; punp; punmp station (water and sewer); steam jenny;
sweeper; chipper; nul cher.

GROUP 5-A: Concrete saw, oiler fuel truck and oiler grease
truck.

GROUP 5-B: O ler; paint conpressor; motorized roller (walk
behi nd); stockroom attendant.

GROUP 6-A-1: nmaster mechanic.

GROUP 6-A-2: helicoptor hoist operator.
GROUP 6-A-3: welder-certified.

GROUP 6-A-4: engine-pile driver.

GROUP 6-A-5: helicopter-pilot

GROUP 6-A-6: helicopter-signal man

GROUP 6-A-7: Engineers for all tower cranes, all clinbing cranes
and all cranes of 100 ton capacity or greater (3900 Manitowac or
simlar) irrespective of manufacturer and regardl ess of how the
sanme is rigged (except for pile rigs).

GROUP 6-B-1: Utility man.

GROUP 6-B-2: warehouse man.

GROUP 6-B-3: oiler (asphalt paver)

GROUP 6-B-4: cable splicer.

ENG 0137C 03/ 05/ 2001
Rat es Fringes
DUTCHESS ( Poughkeepsi e and South thereof)

POVNER EQUI PMENT OPERATORS ( HEAVY & HI GHWAY)

GROUP 1 33.99 16. 11+a
GROUP 1-A 31. 80 16. 11+a
GROUP 1-B 32.90 16. 11+a
GROUP 2-A 30.51 16. 11+a
GROUP 2-B 30. 63 16. 11+a
GROUP 3 30. 00 16. 11+a
GROUP 4-A 27.38 16. 11+a
GROUP 4-B 23.71 16. 11+a
GROUP 5-A-1 33.60 16. 11+a
GROUP 5-A-2 32.59 16. 11+a
GROUP 5-A-3 38. 56 16. 11+a
GROUP 5-A-4 34.35 16. 11+a
GROUP 5-A-5 31. 40 16. 11+a
GROUP 5-A-6 36. 91 16. 11+a
GROUP 5-A-7 30. 37 16. 11+a
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GROUP 5-A-8 30. 64 16. 11+a
GROUP 5-B-1 22.62 16. 11+a
GROUP 5-B-2 25. 69 16. 11+a
GROUP 5-B-3 22.29 16. 11+a

POVNER EQUI PMENT OPERATORS CLASSI FI CATI ONS ( HEAVY & HI GHWAY)

GROUP 1: Boom Truck; Cherry Picker; Cl anmshell; Crane, (Craw er,
Truck); Dragline; Rough Terrain Crane

GROUP 1-A: Auger; Auto Gader; Dynahoe and Dual purpose and
simlar machi nes; Boat Captain; Boring Machine (all types); Bul
Dozer- all sizes; Central Mx Plant Operator; Chipper-all types;
Close circuit t.v.; Conpactor with Bl ade; Concrete Portable
Hoist; C.MI. or sinmilar; Conway or simlar nucking machines;
Gradal |, Shovel Backhoe, etc. G ader; Derrick, (Stone- Steel

El evator & cage, materials or passengers; Front end | oaders over
1 1/2 yds.; Hoist Single, Double, Triple Drum Hoist Portable
Mobil e Unit; Hoist Engi neer-Concrete (Crane-Derrick-M ne Hoist);
Hoi st Engi neer-Material, Hydraulic Boom Letourneau or Tournapul
(Scrapers over 20 yds. struck); Log Skidder; Mvable Concrete
Barrier Transfer & Transport Vehicle; nucking nachines; overhead
crane; paver (conccrete); pul senmeter; push button (buzz box)

el evator; road m x machi nes; Robot Hamrer (brock or simlar),
Ross carrier and simlar machines;shovels (tunnels); side boom
Slip Form Machi ne; spreader (asphalt); scoopnobile-tractor-shove
over 1 1/2 yards; trenching machi nes; telephies-

verneer concrete saw trencher and/or simlar; tractor-type
denolition equi pnent, Wiirly

GROUP 1-B: Road Paver, Asphalt

GROUP 2- A: Bal ast Regul ators; Conpactor self-propelled; Cow
Tracks; Fusion Machine; Rail Anchor Machines; Roller 4 ton and
over; Scrapers - 20 yards struck; Switch Tanpers; Vibratory
roller, etc.

GROUP 2-B: Mechanic (outside) all types

GROUP 3-A: Air tractor drill; asphalt plant; batch plant; boiler
(high pressure; concrete breaker; concrete punp concrete
spreader; curb cutter machine; farmtractor (all types);

fini shing machine (concrete); fine grading machine; fireman;
forklift; forklift (electric); joy drill or simlar tractor
drilling machine; loader - 1 1/2 yards and under; |oconotive (al
si zes), mai ntenance engi neer; machine pulling sheeps foot roller
mat eri al hopper; m xer concrete - 21-E and over; nmul ching grass
spreader; portable asphalt plant, portable batch plant, portable
crusher; powerhouse plant; quarry master; roller under 4 ton
spreadi ng and fine grading nachi ne; steel cutting nachine; stone

crusher; sweeper; turbojet burner or simlar; well drilling
machi ne ; winch truck "A" frame.
John Henry Drill or simlar

GROUP 4-A: Service nen (fuel or grease truck).
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GROUP 4-B: O ler; Conpressor - conpressor plant; paint
conpressor -steel erection; conveyor belt machine; lighting unit
(portable & generator); oiler; punps - punp station-water-sewer-
gypsum plaster, etc.; roller-notorized (wal k-behi nd); wel ding
machi ne (steel erection excavation); well point system bending
machi ne; dust collector; mxer - concrete under 21-E; heater al
types; steam jenny; syphon punp-air-steam tar joint machine;
vibrator (1 to 5); Conpressor Truck Munted (2-6)
GROUP 5-A-1: Master Mechanic
GROUP 5-A-2: Helicopter hoist operator.
GROUP 5-A-3: Engineer - all tower cranes, all clinbing cranes
and all cranes of 100 ton capacity or greater (3900 Manitowac or
simlar) irrespective of manufacturer and regardless of how the
same is rigged (except for pile rigs).

GROUP 5-A-4: Hoist Engineer - steel - sub-structure; Engi neer--
Pile Driver

GROUP 5-A-5: Wl der-Certified
GROUP 5-A-6: Helicopter - pilot.
GROUP 5-A-7: Helicopter - signal man.

CGROUP 5-A-8: Jersey-spreader, pavenent breaker (air ram; Post
Hol e Di gger

GROUP 5-B-1: Utility Man
GROUP 5-B-2: Concrete Saw

GROUP 5-B-3: Giler

NOTES:
Loader Operator (over 5 cu yds) .50
Shoval Operators (over 4 cu yd) 1.00

Hazmat premi um over regular rate 20%

FOOTNOTE:

a. PAID HOLI DAYS: New Year's Day; Lincoln's Birthday; Good
Fri day; Menorial Day; |ndependence Day; Labor Day; Veterans
Day; Col unbus Day; Novenber El ection Day; Thanksgi ving Day;
and Christnmas Day

* ENG 0825K 07/01/2001
Rat es Fringes
ORANGE, ULSTER AND SULLI VAN COUNTI ES

POAER EQUI PMENT OPERATORS (BUI LDI NG HEAVY & HI GHWAY) :

GROUP 1 31. 87 16. 20+a
GROUP 2 30. 28 16. 20+a
GROUP 3 28. 37 16. 20+a
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GROUP 4 26. 74 16. 20+a
GROUP 5 25. 03 16. 20+a
GROUP 6 33. 69 16. 20+a
NOTES:
Hazmat Prem um 20%
Hydr ographi ¢ Prem um .50

POAER EQUI PMENT OPERATORS CLASSI FI CATI ONS (BLDG, HEAVY & HWY)

GROUP 1: Autograde- Pavenent-Profiler (CM and Sinmlar Type);

ut ogr ade- Pavenent-Profiler (CM and Sinmilar Types); Autograde
Slipform Paver (CM and Sim | ar Types); Backhoe; Central Power
Plants (all types); Concrete Paving Machine (s-240 and Sinilar
Types); Cranes (Al Types, Including Overhead and Straddl e
Traveling Type); Cranes, Gantry; Derricks (Land, Floating or

Chi cago Boom Type); Drill master/ Quartmaster (Down the Hole Drill)
Rotary Drill; Self-Propelled, Hydraulic Drill, Self-Powered Dril
Draglines, Elevator Graders, Front End Loaders (5 yds. and over),
Gradalls, Grader: Rago, Helicopters (Copilot), Helicopters,
(Conmmuni cati on Engi neer), Loconotive (large), Micking Machines,
Pavenment and Concrete Breaker (Superhanmer, Hoe Ram Brokk 250
and Simlar Types), Pile Driver (length of boomincluding |ength
of | eads shall determ ne premiumrate applicable), Roadway
Surface Grinder Scooper (loader and shovel), Shovels, Tree
Chooper with Boom Trench Machi nes, Tunnel Boring Machines.

GROUP 2: "A" Frane; Backhoe (Conbination); Boom Attachnment on
Loaders (Rate based on size of bucket) not applicable to
Pi pehook) Boring and Drilling Machi nes, Brush Chopper, Shredder

and Tree Shredder Tree Shearer, Cableways, Carry-alls, Concrete
Punp, Concrete Punping System Punpcrete and Simlar Types,
Conveyors, 125 ft and over; Drill Doctor (duties include dust
col |l ector, mmintenance), Front End Loader (22 yds. but less than
2 yds.), Graders (Finish); Groove Cutting Machine (ride on type),
Heat er Pl aner; Hoists: (all type hoists, Shall Al so Include
Steam Gas, Diesel, Electric, Air Hydraulic, Single and Doubl e
Drum Concrete, Brick Shaft, Caisson, Snorkel Roof, and or any
other simlar type Hoisting Machines, Portable or Stationary,
Except Chi cago Boom Type). Long Boom Rate to Be Applied if Hoist
is "outside material |ower hoist"; Hydraulic Cranes-10tons and
Under; Hydro-Axe; Hydro-Blaster; Jacket (Screw Air Hydraulic
Power Operated Unit or Consol e Type: Not Hand Jack or Pile Load
Test Type), Log Skidder; Pans, Pavers (all) Concrete; Plate and
Frame Filter Press; Punpcrete Machines; Squeeze Crete and
Concrete Punping (regardl ess of size); Scrapers; Sideboons;
Straddle Carrier, Ross and Simlar Types; Vacuum Truck; Wip
Hamrer; Wnch Trucks (Hoisting).

GROUP 3: Asphalt Curbing Machi ne, Asphalt Pl ant Engi neer, Asphalt
Spreader; Autograde Tube Finisher & Texturing Machine (CM and
Simlar types) Autograde Curecrete Machine (CM and Simlar
Types); Bar Bendi ng Machi nes (power), Batchers, Batching Pl ant
and Crusher on-site; Belt Conveyor Systens; Boom Type Ski mer
Machi nes; Bridge Deck Finisher; Bulldozers (all); Car Dunpers
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(A:road); Chief of Party; Conpressor and Bl ower Type Units (used)
I ndependenty or Mounted On Dual Purpose Trucks, On Job Site or In
Conduction with Job Site, In Loading and Unl oadi ng of

Concrete, Cenment, Fly Ash, Instantcrete, or Sinmlar Type

Mat eri al s); Conpressor 92 or 3 in Battery); Concrete Finishing
Machi nes; Concrete Saws and Cutters (ride on type); Concrete
Spreaders, Hetzel, Rexomatic and Simlar types; Concrete

Vi brators; Conveyors, Under 125 ft), Crushing Machines, Ditching
Machi ne, Small (ditchwitch, Vermeer or Similar type); Dope Dots
(mechanical with or without punp), dunpsters; Elevator; Fireman
Forklifts (econonpbile, lull, and simlar types of equipnent);
Front End Loaders (1 yd. and over but |less than 2 yds.);
Generators (2 or 3 in Battery/ within 100 ft); Graffe Ginders,
Graders and Motor Patrols; Grout Punmp; Gunnite Machines

(excl udi ng nozzle); Hamrer Vibratory (in conduction with
generators); Hoists (Roof, Tuggeraerial Platfrom Hoist and House
Cars), Hoppers, Hoppers Doors (power operated); Hydro-Blaster
(where required); Ladders (Mtorized); Laddervator; Loconotive,
Di nky type; Maintenance, Utility Man; Mechanics; M xers
(Excepting Paving M xers); Mtor Patrols and G aders; Pavenent
Breakers, Small, Self-Propelled ride on type (also maintains
conpressor or hydraulic unit); Pavement Breaker, Truck Mounted;
Pi pe Bendi ng Machi ne (power); Pitch Punp; Plaster Punp
(regardl ess of size); Post Hole Digger (post pounder and auger);
Rod Bendi ng Machi nes (power); Roller, Black Top; Scales, (power);
Seaman Pul veri zing M xer; Shoul der W dener; Silos; Skimer

Machi nes (Boom Type); Steel Cutting Machine, Services and

Mai ntai ns; Tanrock Drill; Tractors; Tug Captain; Vibrating

Pl ants (used in conduction wi th unloading); welder and Repair
Machi nes. Concrete cl eani ng/ decontamni nati on nachi ne operator

Di rectional boring nachine; Heavy equi pnent robotics operator

Mast er environnmental naintenance operator; Utra high pressure
waterjet cutting tool system operator; maintenance operator
Vacuum bl asti ng machi ne operat or

GROUP 4: Broons and Sweepers; Chippers; Conpressors (single);
Concrete Spreaders (small type); Conveyor Loaders (not including
El evator Graders); Engines, Large Diesel (1620 h.p.) and Staging
Punp; Farm Tractors; Fertilizing Equi pnent (Operator and

Mai nt enance of); Fine Grade Machine (small type); Form Line
Graders (small type); Front End Loader (under 1 yd); Generator
(single); Gease, Gas, Fuel and O Supply Trucks; Heaters

(Nel son or Other Type Including Propane, Natural Gas or Fl owtype
Units); Lights, Portable CGenerating Light Plants; M xers,
Concrete Small; Ml ching Equi prent (Operation and Mi ntenance
of ); Punps (2 of Less Than 4 Inch Suction); Punps 94 Inch Suction
and Over Including Subnersible Punps); Punps (Diesel Engine and
Hydraulic); Immterial of Power; Road Finishing Machi nes (Snal
Type); Rollers, Gade, Full O Stone Base; Seedi ng Equi pnent
(Operation and mai ntence of); Sprinkler and Water Punp Trucks
(Used on job Site or in conduction with Job Site); Steam Jennies
and Boilers, Irrespective of Use; Stone Spreader; Tanping

Machi nes, Vibrating Ride On; Temporary Heating Plant (nelson or
O her Type, Including Propane, Natural Gas or Flow Type Units);
Wat er and Sprinkler Trucks (Used On Job Site In Conduction with
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Job Site); Welding Machines-Wthin 100 ft (Gas, and /or Electric
Converters of any type, single, towor three in a battery).

wel di ng system nultiple (rectifier transforner type) well

poi nt systens (including installation by bull gang and

mai nt enance of); Of Road back dunps.

GROUP 5: QG ler
GROUP 6: Helicopter Pilot

FOOTNOTE:

a. PAID HOLIDAYS: New Years Day, Washington's Birthday
Menori al Day, July 4th, Labor Day, Veteran's Day, Election
Day, Thanksgi ving Day, and Christmas Day, provided the
enpl oyee works one day during the cal endar week in which
t he holiday occurs

* ENG 0825L 07/01/2001

Rat es Fringes

ORANGE, ULSTER AND SULLI VAN COUNTI ES

POAER EQUI PMENT OPERATORS

BUI LDI NG CONSTRUCTI ON STEEL ERECTI ON
GROUP 1 34.64 16. 20+a
GROUP 2 33.73 16. 20+a
GROUP 3 31.44 16. 20+a
GROUP 4 28.78 16. 20+a
GROUP 5 27.25 16. 20+a
GROUP 6 25.49 16. 20+a
GROUP 7 35.50 16. 20+a

NOTES:

Hydr ographi ¢ Prem um .50

Hazmat Prem um 20%

Tunnel Prem um .75

STEEL ERECTI ON CLASSI FI CATI ONS

GROUP 1: Cranes (Al Cranes, Land or Floating with Boons
Including Jib 140 ft and over, Above G ound); Derricks, Land,

Fl oating or Chicago Boom Type with Boons including Jib 140 ft and
over above ground).

GROUP 2: Cranes (Al Cranes, Land or Floating with Boons
Including Jib Less Than 140 ft Above Ground); Derricks, Land,

Fl oati ng or Chi cago Boom Type with Boons |Including Jib Less Than
140 ft above Ground).

GROUP 3: "A" Frane, Cherry Pickers 10 tons and under, Hoists
Shall Al'so Include Steam Gas, Desel, Electric, Air Hydraulic,
Si ngl e and Doubl e Drum Concrete, Brick Shaft Caisson, or Any
QG her Simlar Type Hoisting Machi nes, Portable or Stationary,
Except Chi cago Boom Type; Jacks: Screw Air Hydraulic Power



DACAS51-01-C-0040

Page 56 of 65

Operated unit or Console Type (not hand Jack or Pile Load Test
Type); Side Boons.

GROUP 4: Aerial Platformused as Hoist; Conpressor: 2 or 3 in
Battery; Elevators or House Cars; Conveyors and Tugger Hosits;
Chi ef of Party; Firemanp; Forklift; Generators (2 or 3);

Mai nt enance (Utility Man); Rod Bendi ng Machi ne (power); Welding
Machi nes (Gas or Electric, 2 or 3 in Battery, Including Diesels);
Capt ai n: Power Boats: Tug Master: Power Boats.

GROUP 5: Conpressor, Single; Welding Machine, Single, Gas,
Di esel, and Electric Converters of any Type: Welding System
Mul tpl e (Rectifier Transformer Type); Generator, Single.

GROUP 6: QGler
GROUP 7: Helicopter Pil ot

FOOTNOTE:

a. PAID HOLI DAYS: New Years Day, Washington's Birthday,
Menori al Day, |ndependence Day, Labor Day, Veteran's Day,
El ecti on Day, Thanksgiving Day, and Christnas Day, provided
the enpl oyee works one day in the cal endar week during
whi ch the holiday occurs.

POVER EQUI PMENT OPERATORS
BUI LDI NG CONSTRUCTI ON TANK ERECTI ON

GROUP 1 34. 36 16. 20+a
GROUP 2 33.52 16. 20+a
GROUP 3 35. 00 16. 20+a
GROUP 4 31. 43 16. 20+a
GROUP 5 26. 22 16. 20+a
NOTES:

Tunnel Prem um .75

Hazmat Prem um 20%

Hydr ographi ¢ Prem um .50

TANK ERECTI ON CLASSI FI CATI ONS

GROUP 1: Operating Engineers on all Cranes, Derricks, ets with
Boons Including Jib 140 ft or Mre Above G ound.

GROUP 2: Operating Engineer on all Equi pnent, Including Cranes,
Derricks, ets with Booms Including Jib, Less Than 140 ft above
t he ground.

GROUP 3: Helicopter Pilot Engineer.

GROUP 4: Air Conpressors, Welding Machines and Generators are
Covered and are Defined as Cover: Gas, Diesel, or Electric Driven
0 Equi prent and Sources of Power froma Permanent Plant: ie: Staem
1 Congressed Air, Hydraulic or Other Power, For The Operating of
2 any Machine or Automatic Tools, Used In The Erection, Alteration,



O~NOUTRAWNRPOOONOOUPRWNRPOOONOOUPAWNRPRPOOONOUOORRWNRPOOONOOIA WNPRPOOONOOOAW

DACAB51-01-C-0040
Page 57 of 65

Repair and Di smantling of Tanks and Any and All "Dual Purpose”
Trucks Used On The Construction Job Site, or in the Loading and
Unl oadi ng of Materials, at the Construction Job Sited or in
Conjuction with the Job Site.

GROUP 5: QG ler

FOOTNOTE:

a. PAID HOLI DAYS: New Years Day, Washington's Birthday,
Menori al Day, |ndependence Day, Labor Day, Veteran's Day,
El ecti on Day, Thanksgiving Day, and Christnmas Day provided
t he Enpl oyee works one day in the cal endar week during
whi ch the holiday occurs

POVER EQUI PMENT OPERATORS
O LOSTATI C MAI NLI NES AND TRANSPORTATI ON PI PE LI NES:

GROUP 1 32.50 16. 20+ a
GROUP 2 30. 85 16. 20+ a
GROUP 3 28.71 16. 20+ a
GROUP 4 27.21 16. 20+ a
GROUP 5 25. 49 16. 20+ a
GROUP 6 34. 43 16. 20+ a
NOTES:

Hydr ographi ¢ Prem um .50

Hazmat Preni um 20%

Tunnel Prenm um .75

O LSTATI C MAI NLI NES AND TRANSPORTATI ON PI PE LI NES
CLASSI FI CATI ONS

GROUP 1: Backhoe; Cranes (all types); Draglines, Front End
Loaders (5yds. and over), Gadalls, Helicopters (co-pilot),
Hel i copters (Conmuni cati on Engi neer); Scooper (Loader and
Shovel ) Koehring; Trench Machi nes.

GROUP 2: "A" Frane; Backhoe (Conbi nati on Hoe Loader); Boring and
Drilling Machines; Ditching Machines, Small, Ditchw tch, Verneer
or Simlar type; Forklifts; Front End Loaders 92 yds. and over
but less than 5 yds.); Graders, Finish (fine); Hydraulic Cranes
10 tons and under (over 10 tons) Cranes Rate Applies); Side
Booms: W nch Trucks (Hoisting).

GROUP 3: Backfiller; Broons and Sweepers; Bull dozers; Conpressor
(2 or 3 in battery); Chief of Party; Front End Loaders (under 2
yds); Generators; Graffe Grinders; Gaders and Mdtor Patrols;
Machni c; Pi pe Bendi ng Machi ne (power); Tractors; Water and
Sprinkler Trucks used on Job Site or in Conduction with Job
Site); Welder and Repair Mechanic; Captain (power boats); Tug
Mast er (power boats).

GROUP 4: Conpressor (single); Dope Pots (Mechanical with or
wi t hout Punp); Dust Collectors; Punps (4 inch suction and over);
Punps (2 of less than 4 inche suction); Punps, Diesel Engine and



AP WONPFPOOONOUORARWNRPFPOOONOUPRARWNPRPOOONOUOPRARWNRPEFPOOO~NOUUOPRAWNRPOOONOODMWNEOO

DACAS51-01-C-0040

Page 58 of 65

Hydraulic (immuaterial of power); Welding Machi nes, Gas or
El ectric Converters of any type- 2 or 3 in Battery Miltple
Wel ders; Well Point Systens (including installation and
Mai nt enance); Fram Tractors.

GROUP 5: O ler, grease, gas, fuel and oil supply trucks;
Tire repair and nai ntenance

GROUP 6: Hel i coter Pil ot

FOOTNOTE:

a. Paid Holidays: New Years Day, Washington's Birthday,
Menori al Day, |ndependence Day, Labor Day, Veteran's Day,
El ecti on Day, Thanksgiving Day, and Christnmas Day Provided
t he Enpl oyee works one day in cal endar week during which
t he hol i days occurs.

* | RONO417A 07/01/2001

Rat es Fringes
| RONWORKERS 26. 00 22.35
* LABOO017M 07/01/2001
Rat es Fringes
ORANGE, ULSTER, SULLI VAN
AND DUTCHESS COUNTI ES
LABORERS
BUI LDI NG CONSTRUCTI ON
GROUP 1 19. 25 8. 85
GROUP 2 22.50 8. 85
GROUP 3 24.30 8.85
GROUP 4 27.05 8.85

LABORERS BUI LDI NG CLASSI FI CATI ONS

GROUP 1: Custodial work, flag person, traffic control person,
toll roomtender, tenporary heat tender, tenporary |light tender
portabl e punp tender, portable generator tender

GROUP 2: Common | aborers, general clean-up person, safety &
firewatch person, tenporary weather protection, snow renoval,
dunp area person, wecking, denolition, dismantling person

| andscapi ng person, chuck tender, poured gypsum roof work, water
proofing, styrofoaminstallation persons, tile setter tender
carpenter tender.

GROUP 3: Asphalt |aborer, punp concrete machines, fire proofing &
acoustic punps & mxers, gunte, sand blasting, pressure blasting,
singal person, air or electric chipping hamrer, barmen, pavenent
breaker, jack hamer, hydraulic splitter, air track, power man,

pi pel ayer, conduit |ayer, duct bank |ayer, vibro, baco, jay
tanmper, wal k behind tanper, or simlar type wal k behind rollers,
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radio controlled tanpers & rollers, chain saw operator, scaffold
bui |l der, concrete |aborer, hod carriers, concrete mxer, concrete
vi brator, wal ki ng power biggy, riding power buggy, power driven
nortar m xer, power driven plaster m xer & mason tender; concrete
saw, granite, stone or manufactured curbing, surface setting of
all block, brick, stone, assenbling & placing of gabion basket or
simlar, rip rap, low fork lifts and | aser operations under

| aborers jurisdiction, formsetting burner-torch), chain link
fence, wagon drill, joy & gib drills, Ingersol Rand, heavy duty
craw er-master type HCMZ, drill machines or equival ent, al
wrecking, denplition or dismantling above fourteen (14) feet,
erecting and dismantling or scaffol ding above fourteen (14) feet,
cl eani ng nmachi ne.

GROUP 4: Al work related with asbestos, or any toxic and
hazardous material, blasting, leroy hydraulic or simlar
scaffold or platformwork thirty (30) feet or nore above surface
and high fork lift, fireproof spraying.

LABORERS HEAVY & HI GHWAY

GROUP 1: 19. 25 10. 50+a

GROUP 2: 23.75 10. 50+a

GROUP 3: 24.85 10. 50+a

GROUP 4: 25.55 10. 50+a

GROUP 5: 28. 30 10. 50+a
FOOTNOTE:

a. PAID HOLIDAYS: New Years Day, President's Day, Menorial Day,
| ndependence Day, Labor Day, Election Day, Veterans Day,
Thanksgi vi ng Day, Christnmas Day

LABORERS HEAVY AND HI GHWAY CLASSI FI CATI ONS

GROUP 1: Fl agperson, placing and mai ntenance of all flares,
cones, light, signs, barrlcades, traffic patterns all reflective
type materials for traffic control, custodial work, traffic
directors, tenporary heat, snow renpval and firewatch

GROUP 2: General |aborers, chuck tender, handling and
distributing drinking water, distributing all tools and supplies
of | aborers, nipper, powder carrier, magazi ne tender, warehouse
| aborers, concrete man, vibrator man, nmason tender, nortar man,
sprayi ng, brushing and covering of concrete for curing and
preservative purposes, traffic striper, scaffold builder
concrete crub and sidewal k from setter

GROUP 3: Asphalt nmen, joint setter, signal nman, well points,
conduit and layer, wire puller, rip rap and dry stone |ayers,

steel rod carriers core drill, rock splitter, Hlti gun-air, or
el ectric, jackhamrer, chipping hamrer, bush hamer, pavenent
breaker, wagon drill, air track, jib rig, joy drill, gunnite and

sandbl asting, coal pass and nozzle nen on nul ching and seeding
machi nes, all guard rail and fence nen, all seeding and sod
I aying, all |andscape work, grade checkers, all bridge work, walk
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behind rollers, and tanpers of all types, salvage stripping,
wreckin and dismantling | aborers (including bar nen, cutting
torch and burnernen), sheeting and shoring, bit grinder, operator
of formpin pullers, and drivers, sandblasting, joint and jet
sealers, filling and wiring of baskets for gabion walls,

per manent sing nen, nmediumbarrier, stawall or simlar type
product, chain saw operator, railroad track | aborers,

wat er proofers, prestressed and pre-cast concrete, crubs, brick
and bl ock and stone pavers, power tool used to perform work
usual |y done by | aborers, power buggy and punpcrete operator
fireproof, plaster and acoustic punp, asbestos, toxic or
hazardous material s abatement when protective clothing and
equi pnment is not required, power brush cutter behind surface
pl aner, welding related to | aborers work, renote controlled
equi pnment normal |y operated by |aborers.

GROUP 4: Concrete finisher and formsetter for concrete pavement,
gunnite nozzle man, sotne cutters, granite stone |ayer, manhol e
and catch basin on inlet installing, Ingersoll Rand heavy duty
crawl er-master HCMZ, any drill using a 4" or larger bit, nortar
m xer and forlk lift operator, |aser nen.

GROUP 5: Asbhestos, toxic, or hazardous material abatenent

when protective clothing and equi pment is required. LeRo
hydraulic drill or simlar, scaffold or platformwork thirty (30)
feet above the surface, high fork lift fireproof spraying.

TUNNEL, SHAFT & CASSI ON WORK

GROUP 1 24. 20 10. 50+a
GROUP 2 26.15 10. 50+a
GROUP 3 26. 65 10. 50+a
GROUP 4: 29.35 10. 50+a
FOOTNOTE:

PAI D HOLI DAYS: New Years Day, Presidents's Day, Menorial Day,
| ndependence Day, Labor Day, Election Day, Veterans Day,
Thanksgi vi ng Day, Christmas Day

TUNNEL, SHAFT & CASSI ON CLASSI FI CATI ONS

GROUP 1: Laborer, Pit and Dunpnan, Chuck Tender, Brakerman and
Powder

GROUP 2: M ner and all mavhine nen, Safety Mner, all shaft work,
casson work, drilling, blow pipe, all air tools, tugger scaling,
ni pper gunniting srompot to nozzle, bit grinder, singal nan (top
and botton), shift steward, concrete man, shield driven tunnel

m xed face and soft ground liner plate tunnel in free air.

GROUP 3: All work under conpressed air to include, but not
l[limted to Mner and all Machine men, Safety Mner all scaling,
Ni pper, Gunniting from Pot to Nozzle, Bit Ginder Signal man

GROUP 4: Asbestos, abatenent work, toxic and hazardous materia
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when protective clothing and equi pnment is required.

LABOLOOOA 06/01/2000

Rat es Fringes
DUTCHESS COUNTY
LABORERS ( BUI LDI NG CONSTRUCTI ON) :
GROUP 1 21.25 10. 30+a
GROUP 2 21.75 10. 30+a
GROUP 3 22.25 10. 30+a
GROUP 4 23.25 10. 30+a

LABORERS CLASSI FI CATI ONS ( BUI LDI NG)

GROUP 1: WMason tenders, carpenter tenders, |aborer stripping and
cl eaning forms, |aborer grading and diggi ng ditches, sweepers and
cl eaners

GROUP 2: Hod Carriers (plasters' helpers) scaffold builders
(padl ock and sel f-supporing scaffold 14 feet or

under all runways), nmortar mixers (by nachine under 21E)

vi brators, form setters, asphalt rakers, handling reinforcenent
rods, working |labor foreman, dirllers and jack hanmenrs and
operators, signal nen, gunniting, shop stewards, notor buggs,
wat er punps 2" or under, Braco machi ne, wreckers, paving breaker
power saw operators, other nmachi ne operators.

GROUP 3: Blaster, |aser beam operator

GROUP 4: Asbestos abatenent work, toxic, and hazardous
abat enent and rel ated work

FOOTNOTE:
a. PAID HOLI DAYS: New Year's Day, Menorial Day, |ndependence
Day, Labor Day Thanksgi vi ng Day, and Christms Day

LABOL0O0OOD 05/01/2000

Rat es Fringes
DUTCHESS COUNTY
LABORERS ( HEAVY & HI GHWAY) :
GROUP 1 18. 20 9. 95+a
GROUP 2 21.71 9. 95+a
GROUP 3 21.96 9. 95+a
GROUP 4 22.71 9. 95+a
GROUP 5 24.41 9. 95+a

LABORERS CLASSI FI CATI ONS ( HEAVY & HI GHWAY)

GROUP 1: Fl agperson, placing and mai ntenance of all flares,
cones, light, signs, barricades, traffic control, custodial work
traffic directors, tenporary heat or light tenders, tool roons.
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GROUP 2: Ceneral Laborers, Dunpman, Pitman.

GROUP 3: Concrete Man, Signal Man, Pipelayer, Rip Rap, Dry Stone
Layer, Jackhammer, Powderman, Hi ghscal ers, Power Buggy Operator,
Steel Rod Carrier, Vibratory Operator, Oher Mchine Operator,

W ecki ng, Vibrator Operator-Conpactor, Gunite and Sand Bl asti ng,
Wat er Punp 2" or under, Ni pper, Chucker, Asphalt Workers.

GROUP 4: Asphalt Raker, Asphlat Screeman, Drillers (all), Laser
Beam Operator, Form Setter/Aligners, Blasters.

GROUP 5: Asbestos, Toxic, Lead, or Hazardous Material Abatenent
when protective clothing and equi prent are required.

FOOTNOTE:

a. PAID HOLI DAYS: New Years Day, Lincoln's Birthday, Good
Fri day, Washington's Birthday, Novenber El ection Day,
Menori al Day, |ndependence Day, Labor Day, Col unbus day,
Thanksgi ving Day and Chri stms Day and Veteran's Day.

PAI NOOO9F 05/ 01/ 2001
Rat es Fringes
DUTCHESS (Al l of Hyde Park and anything south of Hyde Park),
ORANGE, SULLI VAN, and ULSTER (Al of Kingston and anything south
of Kingston)

GLAZI ERS 30.75 19. 20

PAI NO155B 06/ 01/ 1999

Rat es Fringes
PAI NTERS
PAI NTER\ PAPERHANGER 19. 49 8. 96
DRYWALL FI NI SHERS 19. 49 8. 96
SPRAY RATE 20. 49 8. 96
STRUCTURAL STEEL 29.74 8. 96
BRI DGES, SW NG STAGE, 29.74 8. 96
BOATSWAIN CHAIR, PICK &
CABLES OVER 20 FEET
LEAD ABATEMENT WORK 19. 49 8. 96

PAI NO155D 06/01/1999
Rat es Fri nges

DUTCHESS ( Anyt hing North of Hyde Park) and ULSTER (Anything North
of Kingston) COUNTIES

GLAI ZI ERS 19. 00 9.62

PLUMD201B 04/01/2001
Rat es Fringes
DUTCHESS COUNTY AND THE REMAI NDER
OF ULSTER COUNTY
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PLUMD373B 05/01/2001

ORANGE COUNTY

Rat es

TOMWNS OF MONRCE AND TUXEDO

Pl unbers & Steanfitters

PLUMD373C 05/01/2001

ZONE 2

Rat es

SULLI VAN, ORANGE ( Except the
Towns of Monroe and Tuxedo) AND
ULSTER (The Towns of Shawangurk,

Wawar si ng, Plattekill and

PLUMBERS AND STEAMFI TTERS

Mar | bor o)

Fringes

* ROOF0008B 07/01/2001

Fringes
18.78

SFNY0669B 04/ 01/ 2001

SPRI NKLER FI TTERS

Fringes
6. 00

* SHEEOO038A 07/01/2001

SHEET METAL WORKERS

Fri nges
15. 69

TEAMD445A 07/01/1998

TRUCK DRI VERS:
GROUP 1
GROUP 2
GROUP 3
GROUP 4
GROUP 5

FOOTNOTE:
a. PAI D HOLI DAYS:

Washi ngton's Birthday,

New Year's Day;
Day; Labor Day; Thanksgiving Day;

Rat es

21. 25
21.15
20. 95
20. 85
20.75

Menori al
Christmas Day Pl us

Fringes

13. 45+a
13. 45+a
13. 45+a
13. 45+a
13. 45+a

| ndependence

El ecti on Day, and Veterans Day,
provi ded the enpl oyee works one day cal endar week during
whi ch the holidays occurs.

TRUCK DRI VER CLASSI FI CATI ONS
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GROUP 1: Drivers on Letourneau tractors, double barrel euclids,
At hey wagons and sim | ar equi pnent (except when hooked to
scrapers), drivers on | ow beds, |-beamand pole trailers, drivers
of road oil distributors, tire trucks and tractors and trailers
with 5 axles and over.

GROUP 2: Drivers on all equipnent 25 yards and over, up to and
i ncluding 30 yard bodies and cable dunp trailers and powder and
dynanmi te truucks.

GROUP 3: Drivers on all equipnent up to and including 24 yard
bodi es, m xer trucks, dunp crete trucks and sinmlar types of
equi pnment, fuel trucks and all other tractor trailers.

GROUP 4: Drivers on ten-wheelers, grease trucks and tillernen.
GROUP 5: Drivers on pick-up trucks used for materials & parts,

drivers on escort man over-the-road and drivers on straight
trucks.

WELDERS - Receive rate prescribed for craft perfornm ng operation
to which welding is incidental

Unlisted classifications needed for work not included within
the scope of the classifications |isted may be added after
award only as provided in the | abor standards contract clauses
(29 CFR 5.5(a)(1)(v)).

In the listing above, the "SU' designation nmeans that rates
listed under that identifier do not reflect collectively

bar gai ned wage and fringe benefit rates. O her designations

i ndi cate uni ons whose rates have been determ ned to be
prevailing.

WAGE DETERM NATI ON APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determ nation

* a survey underlying a wage determ nation

* a Wage and Hour Division letter setting forth a
position on a wage determ nation natter

* a conformance (additional classification and rate)
ruling

On survey related matters, initial contact, including requests
for sumrmaries of surveys, should be with the Wage and Hour
Regi onal Office for the area in which the survey was conducted
because those Regional O fices have responsibility for the
Davi s- Bacon survey program |f the response fromthis initia
contact is not satisfactory, then the process described in 2.)
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and 3.) should be followed.

Wth regard to any other matter not yet ripe for the forma
process described here, initial contact should be with the Branch
of Construction Wage Determinations. Wite to:

Branch of Construction Wage Determi nations
Wage and Hour Division

U S. Departnent of Labor

200 Constitution Avenue, N. W

Washi ngton, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request

review and reconsideration fromthe Wage and Hour Adm ni strator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Wite to:

Wage and Hour Adm ni strator
U.S. Departnent of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

The request should be acconpanied by a full statenment of the
interested party's position and by any information (wage paynent
data, project description, area practice material, etc.) that the
requestor considers relevant to the issue.

3.) If the decision of the Adm nistrator is not favorable, an
interested party nay appeal directly to the Adninistrative Review
Board (formerly the Wage Appeals Board). Wite to:

Adm ni strative Revi ew Board

U. S. Departnment of Labor

200 Constitution Avenue, N. W
Washi ngton, D. C. 20210

4.) Al decisions by the Adm nistrative Review Board are final
END OF GENERAL DECI SI ON



